
  

 

 

Ref :23 /JNARDDC/S&P/2024-25/W-16                                                                   26/11/2024 

Subject: Invitation of Online Quotation for “ renovation of boundary wall  in   JNARDDC, Nagpur ”  

Dear Sir, 

Director JNARDDC invite Bids from reputed firm for the  boundary wall  in   JNARDDC, Nagpur  in two bid 
system. Pre-qualfication criteria for bidder and other tender terms and conditions and scope of works ( BoQ) are given 
in annexure -A and B.  

Description of tender   
Renovation of existing boundary wall in   JNARDDC  As per BoQ 

 

# Due to geographical conditions of site, bidder are advised  to visit the site before the submission of bid. 

You are therefore requested to send your competitive offer for above on JNARDDC e-Tender portal. 
https://mines.ewizard.in  latest by 17 Dec 2024 ( 2358Hrs). 

The offers, in the prescribed format, shall be submitted online at https://mines.ewizard.in as per the tender document. No 
tender will be accepted in hard copy, fax,  e-mail or any other such means. The intending, bidders must be registered 
with e-Procurement website  https://mines.ewizard.in.  The tender document is also available on JNARDDC website: 
http://www.jnarddc.gov.in 

EMD :  Rs. 2.00 lakhs  (Two lakhs only)) should be paid in favour of JNARDDC by way of online in JNARDDC 
bank account / D.D. Without EMD tender will be rejected. DD may be drawn on “JNARDDC, Nagpur. (Terms & 
Conditions is given in Annexure ‘A &B’). 

Opening Date :   18 Dec 2024 (1200Hrs).    
Bids should be submitted online through https://mines.ewizard.in  .  

1. Techinal Bid/Pre-qualification criteria  ( Cover 1) 
2. Price Bid ( Cover I1) 
3. EMD ( Online/DD ) 

If any query same should be send on Email:  purchasejnarddcnagpur@gmail.com/ purchase@jnarddc.gov.in 
Prospective Bidders can ask for clarification through e-mail  up to 7 days before last date of submission (Not including 
extension, if any ). After this no query will be accepted. 

   

                                                                                                    
 
 



  

 

 
ANNEXURE – A 

जवाहरलाल नेहǾ एãयुमीǓनयम अनसुधंान ͪवकास एव ंअͧभकãप केÛġ 

èवायत संèथान, खान मंğालय, वाडी नागपुर 

www.jnarddc.gov.in (07104-297014) 
 

Standard Terms & Conditions of the Tender 
 

1.  Price bid  should be submitted online . EMD Rs  2.00 Lakhs  ( Rupees Two   Lakhs  only) /- and 
tender fees (non refundable)  Nil  should be remitted separately  in the JNARDDC account before due last 
date of tender. Proof of deposited to be uploaded in bid documents. Without EMD, online bid will be 
rejected. All pages of bids should be duly rubber stamped, serially page numbered and signed of the 
authorized person of the bidder firm. 

2. If the bidder is not a registered vendor of JNARDDC, then the bidder should have following 
documents while submitting the offer which is compulsory for vendor registration with JNARDDC. (1) 
Shop & Establishment / Registration of company certificate / MSME-2006 (issuing certificate of 
registration for Micro / Macro / Small Scale Industries Certificates) / Certificate of Registration (2) PAN & 
GST No. (3) I/T Returns (4) Bank  Account No. of Firm. 

3. The Refundable Earnest Money Deposit (EMD) EMD Rs 2.00 lakhs (  Two   Lakhs)   should be 
remitted  by way of online/DD. EMD  should be deposited before due last date of tender . Without EMD,  
bid will be rejected. However, EMD is exempted for firms registered with Central Purchase Organization 
or with Ministry of Mines or Micro and Small Enterprises (MSEs)/Manufacturer who have their own 
plant . Traders are not exempted for the EMD .But the registration certificate should clearly include the 
name of the item/services they are offering which are manufactured by them and not for selling products 
manufactured by other firms. Foreign suppliers directly quoting and participating in the tender will also be 
exempted from EMD . To avail EMD exemption, the bidder has to quote Udyog Aadhar Memorandum 
(UAM) registration no. issued by MSME and proof of manufacture plant. However, Indian agents / 
representative quoting on behalf of principals shall pay EMD & Tender Fee.  One EMD will be accepted 
against one bid.  

4. The EMD without interest will be returned to the unsuccessful bidder within 30 days of the award 
of the Contract / Job.  

5     Performacne Security Deposit : Successful bidder have to deposit "Performance Security Deposit" 
@ 5 % of the toal contract value through cheque/DD or  bank guarantee as performance security 
deposit and will be released without interest after a period of 60 days beyond the date of completion of 
all contractual obligations of the supplier including warranty obligations and subject to certification of 
Indenter / Authorized representative of the Centre. OR Alternatively, if the contractor so desires, the 
security deposit can be made in the following manner. 

 
(i)      Initial deposit equivalent to 2.5 %  of the contract value shall be paid in the form of 
DD/RTGS/FDR/Bank Guarantee  drawn ONLY on any nationalized Bank in favour of the 
JNARDDC, Nagpur. 

(ii)    The balance 2.5% percent  amount of the Security Deposit shall be recovered by way of 
deductions from the first two successive R.A. bills. 

5. Complete project to be carried out by L-1 firm. Works is not splilttable . 



  

 

10.     Taxes : Only GST as per Govt rules will be paid .  Bidder have to quoted the price with all charges 
( including royalty and freight charges).Other any Govt taxes as applicable shall be applied as notified by 
Govt. of India.  

11. Deviation table should be enclosed to outline the deviation (if any) from the tendered technical 
specification in comparison to the bid quoted. Simply enclosing our spec sheet without providing any 
details may lead to rejection of the bid.  

12. The supplier should provide the test reports/ batch report /measurement sheet certificate to 
ascertain the quality and mixture of materials if applicable . In addition to this, to  measure the qty and 
weight, proof to be provided along with work done  

13.  Validity of the bid should be minimum up to 90 days after end date of tender.  

14. Cost of the item should include all charges ( like royalty , cost of machinery , labour , machinery 
and all tolls, insurance, transportation and test/batch report ). JNARDDC will not pay any charges for the 
works and materials. 

15.   Price of quoted item, (without taxes) to be quoted in price bid format. Details of taxes/custom 
duty, other terms and conditions to be clearly given in  offer. Price figure only to be mentioned in price bid 
format. Disclosing of price bid except price bid will simply reject the bid.   

16. In case of after issuing the purchase order, L-1 firm not accepting the order his EMD will be 
forfeited and L-2 firm will be given opportunity to supply the item after negotiation with same price and 
term and conditions applicable with L-1 firm. 

17. Disputes and Jurisdiction: - Any legal disputes arising out of any breach of contract pertaining to 
this tender shall be settled in the court of competent jurisdiction located within the city of Nagpur. Decision 
of Director will be final in all tenders. For any further clarification the contract personnel shall be the In 
charge (Purchase & Stores), JNARDDC -  purchasejnarddcnagpur@gmail.com. 

18. JNARDDC reserve the rights to increase and decrease  the qty as required for this project . 
This is estimated qty. Payment will be made as per actual qty executed.. 

19. Prospective Bidders can ask for clarification through e-mail  up to 7 days,  before last date of 
submission (Not including extension, if any ). 

20. JNARDDC reserve the rights to cancel the tender process any time. 

21.     Bank details for online submission of EMD.  

            IDBI Bank, Civil Lines, Main Branch, Nagpur A/C no. 041104000192392 
A/c name : Jawaharlal Nehru Aluminium Research Development & Design   Centre, Nagpur (JNARDDC), 
Branch Code : 0041, MICR no. 440259002,IFSC Code IBKL0000041. 

21.  Contact details for any query for the tender 
 Lalit Mohan (Mob : 8275534549, 07104-220387) 
 Email : purchasejnarddcnagpur@gmail.com /purchase@jnarddc.gov.in 

 

 

 

 



  

 

Instructions for Online Bid Submission:  
 

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal, using 
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the e-Procurement Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the e-Procurement Portal.  

 
More information useful for submitting online bids on the e-tender Portal may be obtained at: 

https://mines.ewizard.in/  
 

REGISTRATION  
 

 1.     Bidders are required to enroll on the e-Procurement Portal (URL: https://mines.ewizard.in) with clicking 
on the link “Online bidder Registration” on the e-Procurement Portal by paying the Registration fee of 
Rs. 2360/- year charge.  

 2.    As part of the enrolment process, the bidders will be required to choose a unique user name and 
assign a password for their accounts.  

3.    Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication with the bidder.  

4.   Upon enrolment, the bidders will be required to register their valid Digital Signature   Certificate 
(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

5.    Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC‟s to others which may lead to misuse.  

6.   Bidder then logs in to the site through the secured log-in by entering their user ID/password and 
the password of the DSC / e-Token.  

  7.    For any Query contact to our helpdesk Number 011-49606060, Email: 
helpdeskeuniwizade@gmail.com, Mr. Armender – 84482-88980 and 93550-30617 

8.    The scanned copies of all original documents should be uploaded on portal.  
 

 
 
 
 
 

SEARCHING FOR TENDER DOCUMENTS 
 
1. There are various search options built in the e-Procurement Portal, to facilitate bidders to 
search active tenders by several parameters. These parameters could include Tender ID, Item/work 
id, Title, Date, etc. 

2. Once the bidders have selected the tenders they are interested in, the bidder can pay the 
processing fee of Rs. 6,690/- (NOT REFUNDABLE) by net-banking / Debit / Credit card and then 
download the required documents / tender schedules, Bid documents etc. Once both tender fees are 
paid, it will be moved to the respective “requested” Tab. This would enable the e-tender Portal to 
intimate the bidders through e-mail in case there is any corrigendum issued to the tender 
document.  
 



  

 

 
PREPARATION OF BIDS  
 
1.  Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

2.  Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the number of 
covers in which the bid documents have to be submitted, the number of documents - including the 
names and content of each of the document that need to be submitted. Any deviations from these 
may lead to rejection of the bid.  

3.  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF /JPEG formats. Bid Original 
documents may be scanned with 100 dpi with Colored option which helps in reducing size of the 
scanned document.  

4.  To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the 
bidders. Bidders can use “My Documents” available to them to upload such documents.  

5. These documents may be directly submitted from the “My Documents” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the 
time required for bid submission process.  
 
 
SUBMISSION OF BIDS  
 
1. Bidder should log into the website well in advance for the submission of the bid so that it 
gets uploaded well in time i.e. on or before the bid submission time. Bidder will be responsible for 
any delay due to other issues.  

2. 2.       The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document.  

3. 3.  Bidder has to select the payment option as “DD/online” to pay the EMD as 
applicable and enter details of the instrument.  

4. 4.  Bidder should prepare the EMD as per the instructions specified in the tender 
document & submit EMD fee manually/online at department end. The original bid should be 
posted/couriered/given in person to the concerned official, latest by the last date of bid submission 
or as specified in the tender documents. The details of the DD/online any other accepted 
instrument, physically sent, should tally with the details available in the scanned copy and the data 
entered during bid submission time. Otherwise the uploaded bid will be rejected.  

5. Bidders are requested to note that they should necessarily submit their financial bids in the 
format provided and no other format is acceptable. If the price bid has been given as a standard 
BoQ format with the tender document, then the same is to be downloaded and to be filled by all 
the bidders. Bidders are required to download the BoQ file, open it and complete the white 
coloured (unprotected) cells with their respective financial quotes and other details (such as name 
of the bidder). No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file is found to be 
modified by the bidder, the bid will be rejected. 



  

 

6. The server time (which is displayed on the bidders‟ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening of 
bids etc. The bidders should follow this time during bid submission.  

7. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. Data storage encryption of sensitive fields is 
done. Any bid document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid opener public keys. Overall, the uploaded tender documents become readable only after 
the tender opening by the authorized bid openers.  

8. The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers.  

9. Upon the successful and timely submission of bid click “Complete“(i.e. after Clicking 
“Submit” in the portal), the portal will give a successful Tender submission acknowledgement & a 
bid summary will be displayed with the unique id and date & time of submission of the bid with 
all other relevant details.  

10.  The tender summary has to be printed and kept as an acknowledgement of the 
submission of the tender. This acknowledgement may be used as an entry pass for any bid opening 
meetings.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

ANNEXURE – B 

 
 

Jawaharlal Nehru Aluminium Research Development and Design 
Centre 

Autonomous body under Ministry of Mines 
 
 

Civil Work Related to renovaltion of boundary wall in JNARDDC 
 
 
 
 

TENDER TO BE ADDRESSED TO: 
 

 
 

Lalit Mohan, 
Secretary Purchase , 
Jawaharlal Nehru Aluminium Research Development and Design centre, 
Autonomous body under Ministry of Mines 
Amrawati Road, Wadi 
Nagpur - 440023 

 
 

CONSULTANTS/Engineer: 
 

1.                                              B M               
 
 
 
 BM Ghawade & Associates 
 105’ Majestic Court Besa Square, 

 Nagpur- 440037 
Mob : 98907-99975 



  

 

 

 Jawaharlal Nehru Aluminium Research Development and Design Centre, Nagpur 

Autonomous body under Ministry of Mines 

Online electronic bids for below mentioned work are invited by JNARDDC, NAGPUR from contractors 
eligible for this work. Main Tender Documents shall be downloaded from jnarddc . website. All rights are 
reserved to accept or reject any or all bids by the JNARDDC, NAGPUR. Conditional Tenders will not be 
accepted.  

 

Name Of Work Earnest Money 
Deposit 

Class of 
Contractor 

Days of 
completion 

Renovation of Boundary wall   (Two lakhs only) 

Rs. 2.00 Lakhs  

Open to all 
contractor who 
are eligible for 
this works  

01 Year               
(Including 
monsoon 
season)  

 

( If there are any changes it will be published on above website Only) 

1) The Pre- Qualification process is applicable for this tender.  

2) Blank on-line e-Tenders Form shall not be sold physically from the office of the JNARDDC.  However 
bidder has to get on-line e-Tenders Form downloaded from the said web site.  

4) Estimate of the work,  Measurements, Drawings-&-Designs pertaining to this work are made available in 
the office of  JNARDDC. Bidder shall quote his rate accordingly considering  site situations to complete the 
works & contract  responsibly. No claim regarding this shall be acceptable. 

5. All bidders can vist the site before submission of tender.  

 
 



  

 

 
1.  SUBMISSION OF BIDS: 

The bid should be submitted through in e-Tendering portal (https://mines.ewizard.in 

2.  METHOD OF PREPARATION OF BID: 

a) PRICE BID:  Rate of contractor for the construction of PEB shed ( including supply of 
materilas, construction in JNARDDC  should be quoted clearly in the Price bid.  The contractor 
shall be responsible for providing all statuary benefit to the manpower/labour  employed by him 
like EPF, ESI etc, as applicable. 

b) Any tender with conditions other than those specified in the tender documents, is liable to be 
summarily rejected.  

c) Tender with any unfilled values or incomplete in any manner will be summarily rejected. 

3.  LATE BIDS: 

Tenders should be submitted before the last date and time. It is the sole responsibility of the 
tenderer that he should ensure timely submission of tender. 

4.  BID OPENING: 

Bid opening and finalization will be according to procedures. The Price bid will be evaluated only 
for technically qualified bidders. Technical bid/pre-qualification will be evaluated subsequent 
within 15 working days excluding Saturday, Sunday and Closed Holiday if any. After completion 
of  technical bid evaluation, price bid of all technically qualified bidders will be opened on the 
next working days.  

5.  BID EVALUATION: 

a. Prior to the detailed evaluation of Technical and Price bids JNARDDC will determine the 
substantial responsiveness of each bid to the Bid document. Substantially responsive bid is 
one which confirms to all the terms and conditions of bid document without material 
deviation.  The  JNARDDC   determination  of  bid’s  responsiveness  shall  be  based  on  the 
contents of the bid itself without recourse to extrinsic evidence. However the experience 
certificates / other documents submitted by the bidders may be verified for correctness from 
issuing authorities/ other sources. 

b. A bid determined as substantially non-responsive will be rejected and shall not subsequent to 
the bid opening be made responsive by the bidder by correction of the non- conformity. 
However the JNARDDC  may waive any minor infirmity or non-conformity or irregularity in 
a bid which does not constitute a material deviation, provided such waiver does not prejudice 
or affect the relative ranking of any bidder. 

c. The  Price  bids  of  those   bidders  whose  technical  bid  has  been  satisfactorily evaluated 
and found substantially responsive, will be opened. 

d. The Tender will be awarded to the L1 bidder in normal course. 

 

 



  

 

6.   REJECTION OF TENDERS: 

The authority inviting tenders, at his sole discretion shall reserve the right to reject or cancel 
consideration of any or all tenders: 

a) If the requisite Earnest Money Deposit & Tender fees in the manner does not support the 
tender provided therein. 
b) If the tender is not duly signed, or not found proper or complete to the satisfaction of 
JNARDDC  in any of the requisite matters,  particular(s) or procedures or for any reason(s) which 
shall not be disclosed to the tenderer(s). 
c) If the eligibility condition is not met and/or if documents prescribed to establish the eligibility is 
not submitted. 
d) If prices are not filled properly in the Price Bid.  
h) Without assigning any reason thereof. 
 

7.  SIGNING OF CONTRACT AGREEMENT: 

a. The successful Tenderer shall be required to acknowledge the acceptance of contract  within 7 
(Seven) working days  

b. The JNARDDC reserves the right to cancel the agreement executed without any compensation 
what so ever to the contractor any time before the award of the work. Such action of 
JNARDDC shall not construe the breach of contract. 

 
 



  

 

 
 
 

Jawaharlal Nehru Aluminium Research Development and 
Design 
Centre

. 
 
 

Renovation of staff quarters , hostel and guest house in JNARDDC 
Premise, Nagpur 

 
 
 

TENDER NOTICE  1. 
 

1 NAME OF WORK : Renovation of Boundary wall in JNARDDC 

2. PLACE OF ISSUE OF 
TENDER 

: Lalit Mohan, 
Secretary Purchase , Jawaharlal Nehru 
Aluminium Research Development and Design 
centre, Autonomous body under Ministry of 
Mines Amrawati Road, Wadi 
Nagpur - 440023 

3 EARNEST MONEY DEPOSIT : Rs. 2.00 Lakhs (Two  lakhs  only) 

 5 SUBMISSION OF TENDER : Online portal 

 
6 

VALIDITY OF TENDER : 90 Days from the last date of last date of receipt of 
the  bidwhich may be extended by mutual 
agreement. 

7  
PERIOD OF COMPLETION 

:  
01 Year from the 7th Day after the date of issue of 
work. 

 
8 

Pre-qualification creteria 
/Eligibility . 

 

 

: Bidder have to fulfill pre-qualification 
criteria.   

NO exemption for MSME firm    for experience 
and turnover ) 

9 PERIOD OF MAINTENANCE : 1 (One) Year post Completion after the date of 
completion certificate . 



  

 

PRE-QUALFICATION CRITERIA  
 

Following are the pre-qualification criteria . Bidder who will fulfilled these terms and conditions , 
will be only qualified and price bid will be openend . Joint ventures are not accepted. 

 
(1) Following similar civil  works must be executed in any govt organization in last 
seven years ending at 31 March 2024. Copy of work order, completion certificate to be 
submitted with bid . 
 
        (i) Single work order costing at least 65.00 Lakhs  

                                                       (OR)  
                 (ii)         Two works order each costing at least 50.00 Lakhs 
                        (OR)  

(iii)       Three works order each costing at least 35.00 Lakhs 
 

(2) Annual Turnover : The average annual financial turnover of the Bidder  for the 
previous three financial  years should be at least Rs. 45.00 Lakhs (Forty Five Lakhs only) 
and copies of turnover certificate duly certified  by the Chartered Accountant, for the 
previous three financial years ending at 31 March 2024 shall be submitted. (Scanned 
copy of Certificate from CA to be  uploaded). If any firm documents for financial year 
2023-24 are not ready and under audit,then bidder  he can submit turnover certificate for 
last 03 financial years ending at 31 March 2023.  

 
(3) Profit/loss : The bidder Should not have incurred any loss (profit after tax should be 
positive) in more than two years during the last five years ending 31st March 2024. 

 

(4) Blacklisting : Bidder have to submit certificate that his firm is not blacklisted in any 
organization. 

 

(5) Bidder must have an experienced civil engineer (B.E) as supervisor in his firm. 
Details of civil engineer with experience to be provided with bidding documents. 

 
Note :  No exemption for MSME firm for experience and turnover. Splitting of works will 
not be applicable. 
 
No Joint venture or Consortium of firms shall be allowed and the contractors should meet 
the above criteria by themselves. 
 
Evaluation of performance : Evaluation of the performance of contractors for eligibility shall 
be done by JNARDDC approved authority or a Committee constituted by it. All the eligible 
similar works executed and submitted by the bidders may be inspected by a committee which 
may consist of client or any other authority as decided by NIT approving authority.  

 
 
 
 
 
 
 



  

 

 
 
 

 
 
 

TENDER FOR CIVIL WORKS 

I. NOTICE INVITING TENDER 

 

1.    The forms of Main Tender documents, are made available on this portal on     the     e-
Tendering website of e-Tendering portal (https://mines.ewizard.in) OR www.jnarddc.gov.in. 

 
2.   The aspiring Bidders will have to download Main Tender form, from the website     
mentioned above. The bidder has to fill in online format and upload information regarding 
Main tender online. While submitting the duly filled-in Tender Documents the Bidder are 
required to Deposit Tender fees and E.M.D. as per memorandom through e-payment gateway 
from his own bank account.The contractor has to prepare & submit bid Online on or before as 
per schedule.( Key-Dates) 

 

3. The contractor should upload the documents in readable form, He should take trial of 
uploads by taking printout. The unreadable documents will be treated as null & void. The 
remaining documents will be evaluated. The decision of opening Authority regarding this 
will be binding to all contractors. 

 

4. All rights are reserved to reject any or all Main Tender documents without assigning any 
reason by the competent authority. 
 

5. No Pre bid conference will be held. Prospective Bidders can ask for clarification through 
e-mail  up to 7 days before last date of submission (Not including extension, if any ). In 
reply to these queries, common set of deviation (CSD) will be issued on web portal and 
will be treated as part of tender..  If no response is received in respect of any clarification 
from department/ Corporation till the last date of bid submission, it is to be presumed that 
no changes have been made to any tender condition.  No further queries will be entertained 
after this cutoff date. 
 

6. Time schedule for various bidding process is as per e-tender schedule. 
 

7. It shall be binding for all bidders to inspect the site location, location of  quarry area and 
other important site locations relating to the work before filling for the tender.



  

 

 

08. If the tender is made by or on behalf of a company incorporated under the Companies 
Act (1 of 1959) it shall be signed by the Managing Director or by one of the Executive 
partner  duly  authorised  in  this  respect  of  Board  Resolution.  If  it  is  made  by  a 
Partnership firm it shall be signed with the name of the firm by a member of the firm 
who shall sign his own name and give the name/s and address/es of each partner of the 
firm and attach a copy of Power of Attorney with the tender authorising him to sign on 
behalf of the other partners.  A certified copy of the registered partnership deed shall 
also be submitted along with the tender. 

 

If the tenderer is a limited company, the authority of the signatory would be verified by 
Employer.  Such authority should be vested either in the Memorandum of Articles of 
Association of the company or by a Power of Attorney and Board Resolution. 

 

Employer reserves the right to inspect the Memorandum of Articles of Association of 
the company and/or the Power of Attorney as the case may be. 

 
 

09. The owner shall provide one point  availability for water.  If additional  quantity is 
required the CONTRACTOR has to make his own arrangements at his own cost for 
water supply for construction and other purposes.  The water used will have to be tested 
at CONTRACTOR’S expense whenever instructed by Employer. 
 
For this purpose the CONTRACTOR shall arrange for adequate storage arrangements 
so that sufficient quantity of water is available at all times to meet the 
CONTRACTOR's construction, curing and all other requirements. 

 

Every interim stage payment( RA bill)  shall be released by Employer against GST 
bills duly certified by the Architects/consultant  within 15 days of certification. 

 

The final bill will be paid within 30 days of date of completion of all works and certified 
by consultant /engineer. 

 

10.     All quoted rates  will be firm till  the satisfactory completion of the contract. No 
claim shall be entertained for any revision of rates. 

 

11. The tender is for item rate contract shall be quoted for the complete scope of work 
described in the bill of quantities, specifications etc. and the CONTRACTOR to finish 
the work consistent with true intent and meaning of the specifications. 

 

12. The tenderer shall submit, without exception, the offer, which complies fully with the 
requirements of all the tender documents.  The tenderer may, in addition to his offer, 
submit alternatives for any of the items subject to the same meeting the functional 
requirements and complying with the applicable specifications. 

 

13.       Tender documents are not transferable. 
 

14. The tender shall remain valid for acceptance for a period of 90 days from the last date 
of receipt of the  bid , which may be extended by mutual agreement. 

 

15.       Relevant information/certificates/schedules called for should be annexed to the 
tender.Failure to comply even in part may entail rejection of the tender. 

 
 



  

 

16.      The Employer reserves right of allotting the contract to any tenderers/Bidder.   No 
claim in this regard will be tenable. 

 

17.     Mobilisation Advance :  A mobilisation  advance of 15% of the accepted value of the 
contract shall be given by JNARDDC  after award of work on receipt of  Bank 
Guarantee for a total amount of advance from a Nationalised Bank valid upto the final 
date of completion of work. 

 

The Contractor may recall the Bank Guarantee to the extent of the recovery of the 
mobilization advance progressively.  Once the entire mobilization advance is recovered, 
the Bank Guarantee will be returned to the Contractor. 

 
The mobilisation advance shall be recovered by deducting atleast 25% of each running 
bill from the second running bill onwards till entire mobilisation advance is recovered. 
The Bank Guarantee thereafter will be returned to the CONTRACTOR. 

 
Every interim stage payment shall be released by Employer against bills duly certified 
by the Architects within 15 days of certification. 

 

The final bill will be paid within 30 days of date of certification. 
 



  

 

 II. Manner of Online Submission of E-Tender and its Accompaniments 

 

 Main Tender Documents are to be prepared & submitted online as per instructions of E-
tendering and upload on web site by digitally signed wherever necessary.  

 The detailed step by step procedure for uploading the Main Tender Documents, required 
Tender papers, Payment of tender fee, and E.M.D through E payment Gateway is available on the 
e-Tendering website of Web Site: www.jnarddc.gov.in  and https://mines.ewizard.in/. Bidders have 
to follow the instructions given above .  

1. The  contractor shall submit documents listed below through online . (Technical bid documents) 
 

2. Note :- Contractor has to ensure that the attached documents are arrange serially as enlisted in 
check list before submitting the documents.  Contractor will be solely responsible for any of his 
documents remaining unevaluated on the grounds of not submitting documents in proper 
sequences.  All attachments should be serially numbered.  
 

i)       Scanned copy of payment of EMD . 
ii)       Scanned copy of Non-blacklisting certificate . 
iii)       Copy of acknowledgement of Income Tax return filed for last Three Financial year. 
iv)       Scanned copy of turnover certificate of last Three Financial years issued by Chartered Accountant in 

form 6. 
v)        Format  A and B as per tender documents. 
vi)        Scanned copy of GST Registration certificate provided as per GOI GST Act 2017. 

vii)       Scanned copy of Details of the works completed by the contractor in Govt Organization, certificate from 
the head of the Office under whom the works are completed should be enclosed in Form B. 

viii)       Scanned copy of profit certificate . 
     

 
 

     3. False information and documentation given by contractor shall be liable for action under Indian 
Penal Code (IPC) & Information Technology Act 2000. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 
 

II. CONTRACT CONDITIONS 
 
 

A. GENERAL CONDITIONS 
 

 

1.   DEFINITIONS AND INTERPRETATIONS 
 
 

In the CONTRACT (as hereinafter defined) the following words and expressions shall have the 
meaning hereby assigned to them except where the context otherwise requires. 

 
 
 

1.1       The         "OWNER"                   means  Jawaharlal  Nehru  Aluminium  Research 

Development and Design Centre and the legal successors, representatives, assigns of the 
Employer. 

 

 

1.2 "ARCHITECT/ Engineer / Consultant " means M/s  B M Ghawade & Associates, 
Nagpur duly appointed by the OWNER for the design, drawings and execution of the works. 

 

 
1.3       The successful tenderer will hereinafter be called as "CONTRACTOR". 

 
 

1.4 The 'Tender' shall mean the tender submitted by the CONTRACTOR for acceptance by the 
"OWNER". 

 

 
1.5 The  "Engineer"  shall  mean  the  duly  authorised  representative  of  the  OWNER  / 

ARCHITECT / CONSULTANT who will act for and on his behalf for operation of this 
contract. 

 

 
1.6 “Engineer‟s  Representative” shall mean any Resident Engineer or Assistant to the 

Engineer appointed from time to time by the OWNER / ARCHITECT to perform the duties set 
forth in the Tender Document whose authority shall be notified in writing to the 
CONTRACTOR by the Engineer. 

 

 
1.7 The SUB-CONTRACTOR" shall mean any person or firm or company (other than the 

CONTRACTOR)   to   whom   any   part   of   work   has   been   entrusted   by   the 
CONTRACTOR, and the Legal Representatives, Successors and permitted Assigns of such 
person firm or Company. 

 

 
1.8 The "WORK" shall mean and include all works to be executed in accordance with the 

CONTRACT or part thereof as the case may be and shall include all extras, additional, altered, 
or substituted works as required for the purpose of the CONTRACT. 

 

 
1.9 The  "CONTRACT"  shall  mean  the  agreement  between  the  OWNER  and  the 

CONTRACTOR for the execution of the WORK including therein all documents such as the 
Invitation to Tender, Instructions to Tenderers, General Conditions of Contract, Special 



  

 

Conditions of Contract, Specifications, General Requirements, Time Schedule, Prices, Letter of 
Acceptance of Tender, Agreed Variations, if any, etc. 

1.10 "Contract Price" means the sum named in the letter of acceptance subject to such 
additions  thereto,  or  deductions  therefrom  as  may  be  made  under  the  provisions 
hereinafter contained. 

 

 

1.11 The  'Contract  Document'  shall  mean  collectively the  Tender  Documents,  Designs, 
Specifications, Schedule of Rates/Prices, letter of Acceptance of Tender, Agreed variation, if 
any and other documents constituting the Tender and acceptance thereof. 

 

 
1.12 "CONSTRUCTIONAL PLANT/EQUIPMENT" shall mean all Appliances/ Equipment or 

things of whatsoever nature required in or about the execution and completion or maintenance 
of the works or temporary works (as hereinafter defined) but does not include materials or other 
things intended to form or forming part of the permanent works. 

 
1.13 "TEMPORARY WORK" shall mean all temporary works of every kind required in or about 

the execution, completion or maintenance of the WORK. 
 

 

1.14 "SPECIFICATIONS" shall mean all directions, technical specifications, provisions and 
requirements attached to the CONTRACT, which pertain to the method and manner of 
performing the WORK to the quantities and qualities of the WORK and the materials to be 
furnished under the CONTRACT for the WORK as may be amplified or modified by 
Drawings for the performance of the CONTRACT in order to provide for the unforeseen 
conditions or in the best interests of the WORK.  It shall also include the latest   edition   
including   all   addenda/corrigenda   of   relevant   Indian   Standard 
Specifications and other relevant Codes. 

 

 

1.15 "DRAWINGS" shall include maps, plans, sketches and tracings or prints thereof with any 
modifications approved in writing by the Engineer and such other Drawings as may from time 
to time be furnished or approved in writing by the Engineer.  Drawings shall indicate 
dimensions, details, positions and type of construction. 

 

 
1.16 "SITE" shall mean the land and waters and other places on, under, in or through which the 

WORK is to be carried out and any other lands, water or places provided by the OWNER for 
the purpose of the CONTRACT together with any place designated in the CONTRACT as 
forming part of the SITE. 

 

 
1.17 "Notice in Writing or Written Notice" shall mean a notice written, typed or printed form sent 

(unless delivered personally) or otherwise proved to have been received by the 
CONTRACTOR. 

 

 
    1.18     The  "COMPLETION  CERTIFICATE"  shall  mean  certificate  to  be  issued  by  the 

Engineer/consultant  when the WORK has been substantially completed to his 
satisfaction. 



  

 

 

1.19 The "FINAL CERTIFICATE" in relation to the WORK shall mean the certificate 
regarding the satisfactory compliance of the various provisions of the CONTRACT by 
the CONTRACTOR issued by the Engineer after the period of liability is over. 

 

 
1.20 "Approved" shall mean approved in writing including subsequent written confirmation 

of previous verbal approval and "Approval" means approval in writing including as 
aforesaid. 

 
1.21 The "Period of Defects Liability / Maintenance" in relation to a WORK means the 

specified period from the date of completion of WORK as indicated in completion 
certificate up to the date of issue of final certificate during which the CONTRACTOR 
stands responsible for rectifying all defects that may appear in the WORK. 

 

 
1.22 The "Alteration / Variation Order" means an order given in writing by the Engineer to 

effect additions to or deletions from and alterations in the WORK. 
 

 
1.23 "Letter of Acceptance" shall mean intimation by a Letter to the successful Tenderer 

that the Tender has been accepted in accordance with the provisions contained therein. 
 

 



  

 

2.   GENERAL INFORMATION 
 

2.1       LOCATION OF SITE AND ACCESSIBILITY 
 

The SITE for the works is Nagpur, Maharashtra and is well connected by roads. The 
intending tenderer can inspect the site and make himself familiar with the site 
conditions,  existing buildings,  available  space for working  /  storage  and  available 
communication facilities at his own cost. 
Non availability of access roads or railway siding or permits for entry of vehicles to any 
specific area shall in no case be the cause to condone any delay in the execution or be 
the cause for any claims or extra payments. 

 
2.2       BASIS OF TENDER 

 

 
2.2.1 The tenderer will quote his rates for the indicative quantities, based on the tender 

drawings and scope of work. The sequence of tenders will be arrived at based on the 
quoted price. 

 

 If during execution, different material is decided to be adopted, the difference between 
the basic price and the price of the newly selected material will be to Employer‟s 
account. 

 

If any items mentioned in the tender drawings or in BOQ are deleted altogether, then, 
the quantities worked out on the basis of tender drawings (not what is mentioned in the 
BOQ) will be deleted. 

 

The CONTRACTOR shall provide all necessary materials, Equipment and labour etc. 
for the execution and maintenance of the WORK till completion unless otherwise 
specifically agreed to in writing. All materials that go with the WORK shall be 
approved by the Engineer. 
 

 
2.3       WATER FOR CONSTRUCTION AND OTHER USE 

 
The owner shall  shall provide one point  availability for water  on  chargeable  
basis. Water charges from final bill be deducted @ 0.25% of the basic value of 
invoice .    If additional  quantity is required the CONTRACTOR has to make his 
own arrangements at his own cost for water supply for construction, curing  and other 
purposes. 
 
Water will be arranged by the contractor . JNARDDC will not provide water at site. 

 
Quality of water to be tested. 
For this purpose the CONTRACTOR shall arrange for adequate storage arrangements 
so   that   sufficient   quantity   of   water   is   available   at   all   times   to   meet   the 
CONTRACTOR's  construction,  curing  and  all  other  requirements.  The 
CONTRACTOR  should  submit  his  plans  on  this  facility  for  the  approval  of  the 



  

 

Engineer. The water used by the CONTRACTOR shall be fit for construction purposes 
to the satisfaction of Engineer.The water proposed to be used should be tested by the 
CONTRACTOR at his cost. Adequate storage of water shall be made available at all 
times by the CONTRACTORto ensure continuous work without stoppage for want of 
water. 

 
2.4       POWER (ELECTRICITY) SUPPLY 

 

 
The owner shall  supply one point  electricity connection  on  chargeable  basis. 
Electricity charges from final bill be deducted @ 0.25% of the basic value of 
invoice .  The CONTRACTOR has to make his own arrangements at his own cost for 
temporary construction electric power supply at site.   The CONTRACTOR should 
submit his plans with details on temporary electrical facilities. The temporary lines 
/ structures shall be removed by the CONTRACTOR at his own cost after completion 
of the work. If there is any hindrance to the other works due to these lines / structures, 
during the progress of work the same shall be realigned at the CONTRACTORS cost. 

 
The CONTRACTOR is responsible to make adequate infrastructure and standby 
facilities for the continuous supply of electric power required for the satisfactory 
execution of the work without stoppage. 

 
2.5       LAND FOR CONTRACTOR'S FIELD OFFICE, GODOWN AND WORKSHOP 

 

 
The OWNER will at his own discretion and convenience and for the duration of the 
execution of the WORK make available in the SITE, land for construction of 
CONTRACTOR'S field office, godowns, workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall submit plan showing size 
and location of all temporary facilities. The CONTRACTOR shall at his own cost 
construct all temporary buildings and provide suitable water supply and sanitary 
arrangement as approved by the Engineer.  The area of the land for the purpose will be 
decided by the OWNER and no claim will be entertained for insufficiency etc. 

 
On completion of the WORK undertaken by the CONTRACTOR, he shall remove all 
Temporary Works erected by him and have the SITE cleared and restored to original 
condition as directed by Engineer. If the CONTRACTOR shall fail to comply with 
these requirements the Engineer may at the expense of the CONTRACTOR remove 
such surplus and rubbish materials and dispose of the same as he deems fit and get the 
SITE cleared as aforesaid and the CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claims in respect of any such surplus material 
disposed of as aforesaid.    But the OWNER reserves the right to ask the 
CONTRACTOR any time during the pendency of the CONTRACT to vacate the land 
by giving seven (7) days notice.   In such case the CONTRACTOR will be given 
alternate site. 

 
 
 

2.6       SAFETY STANDARDS FOR TEMPORARY BUILDINGS 
 

 
All temporary buildings, sheds, workshops, field station, etc. shall be constructed in 
conformity with the safety and security regulations of the OWNER, as regards location 
and type of structures.  Roofing and cladding with grass or paddy straw or coconut leaf 



  

 

will not be permitted within the site. 
 

2.7 In this document certain clauses may be repeated in several sections.  In case of any 
discrepancy the same may be brought to the notice of OWNER whose decision 
regarding interpretation shall be final and binding. 

 

3.   GENERAL INSTRUCTIONS TO TENDERERS 
 

3.1       INTRODUCTION 
 

1.         AUTHORITIES 
 

Jawaharlal Nehru Aluminium Research Development and Design Centre (hereinafter 
called the OWNER / Employer), having its Office at Amrawati Road, Wadi Nagpur – 
440023 is desirous of Proposed Construction of R e n o v a t i o n  o f  
b o u n d a r y  w a l l  i n   J N A R D D C   a t  N a g p u r , Maharashtra will 
receive tenders in respect of works as set forth in the accompanying tender 
documents.   Tenders shall be prepared and submitted in accordance with the tender 
documents and instructions given herein. 

 
2.         ELIGIBILITY 

The contractors / firms should meet the following minimum qualifying 
criteria 

 
(1)  The bidder should have completed requisite number of works (see criteria), as 
the case may be, of prescribed nature and magnitude executed on independent contract 
basis during the last three years. 

Figures Rupees in Lakhs 
Cost of work Average 

Annual 
Turnover 
during last 
3 financial 

year  

Past experience in completed similar works during last seven 
financial years ( to fulfill either of the three options) 

  Single 
work 
costing at 
least 

Two works each costing 
at least 

Three works each 
costing at least 

     
 45.00 Lakhs  65.00 50.00 35.00 

 
 Similar works means, “All works of civil related to new/renovation of walls, 

roads, construction of building and miscellenous civil works  only for Govt 
works”. 

 No Joint venture or Consortium of firms shall be allowed and the contractors 
should meet the above criteria by themselves. 

 The net worth of the firm should be positive, the bidder should not have any losses in 
last 5 years 



  

 

 The past experience in similar nature of work should be supported by certificates issued 
by an Officer not below the rank of Executive Engineer or equivalent/project manager. 

 The gross annual turnover should be certified by the Chartered Accountant.. 

 The applicant should own sufficient construction equipment for proper and timely 
execution of the works in the respective category & group. The applicant should submit 
a summary of construction plants & equipment in order to deliver timely and 
effectively.the given project in the respective category & group and the same may be 
provided with the bid. 

 The applicant should have sufficient number of Technical/ Administrative and Quality 
Assurance employees for the timely and execution with quality of the given project in 
the respective category & group.   The applicant should submit a strategy statement 
detailing the Project Management and Quality Assurance team with the bid 

 All  the  applications  received,  will  be  evaluated  on  the  basis  of  information  and 
documents provided by the applicant. 

 
(2) Annual Turnover : The average annual financial turnover of the Bidder  for the previous 
three financial  years should be at least Rs. 45.00 Lakhs ( Forty Five  lakhs ) and copies of 
turnover certificate duly certified  by the Chartered Accountant, for the previous three financial 
years ending at 31 March 2024 shall be submitted. (Scanned copy of Certificate from CA to be  
uploaded). If any firm documents for financial year 2023-24 are not ready and under audit,then 
bidder  he can submit turnover certificate for last 03 financial years ending at 31 March 2023. 

 

3.         SCHEDULES 
 

3.1       Tenderers shall submit a schedule giving details of qualification and experience of key 
personnel who will be available for administration and execution of the work. 

 
3.2       Tenderers shall submit a schedule of major items of constructional plant and equipment, 

erection equipment etc. proposed for use in carrying out the works.   The periods of 
availability of all items shall be clearly indicated with reference to the date of award of 
the work. 

 
3.4       Tenderers shall submit all other information that has been asked for in the tender 

documents as required to be submitted along with the tender. 
 

4.         COST OF TENDERING 
 

4.1       The tenderer shall bear all costs associated with the preparation and submission of 
his tender  and  the  OWNER  will  in  no  case  be  responsible  or  liable  for  these  
costs regardless of the conduct or outcome of the tendering process. 

 
5.         SITE VISIT 

 
5.1       The  tenderer  shall be  deemed to have visited the site and examined the site of works 

and its surroundings and obtained for himself on his own responsibility all information 
as to the nature of the ground and sub soil, means of communication and access and any 
other information that may be necessary for preparing the tender.  All associated costs 
shall be at tenderers own expense. 



  

 

 
5.2       It is expressly understood that the tenderer will indemnify the OWNER against all 

liability that may arise in respect of his visit to site. 
 
 

3.2       TENDER DOCUMENTS 
 

 
1.         CONTENT OF TENDER DOCUMENTS 

 
The  tender  document  comprises  of  Techno-commercial  conditions  and  Bill  of 
quantities. The documents comprising the tender shall include the following together 
with any amendments issued prior to date of submission of tenders: 

 
1.1       PART A – Tender Document/ Conditions of Contract 

 

 
1.2        PART B – Technical Bid  

 
1.3       PART C – Bill of Quantity( BoQ) 

 
2.         DISCREPANCIES AND DIFFERENCES 

 
2.1 The  tenderer shall  carefully examine all tender  documents  and shall report in writing 

to the OWNER, any discrepancy or difference found therein. The OWNER, on receipt 
of such information shall take necessary action, as he deems fit.   In case any 
discrepancies or deviations are discovered after award of works, the decision of the 
OWNER shall be final and binding. 

 
3.         SUBMISSION OF TENDER 

 
3.1       Full set of complete tender documents shall be returned duly completed and signed. 

 
4.         CLARIFICATION OF TENDER DOCUMENTS  

 
4.1       Prospective Bidders/ tenderers can ask for clarification through e-mail  up to 7 days 
before last date of submission (Not including extension, if any ). The are invited to send their 
queries writing w i t h i n  0 7  d a ys  a f t e r  i s s u i n g  t h e  t e n d e r  .    

 
5.         AMENDMENT OF TENDER DOCUMENTS 

 
5.1 The OWNER may issue amendment/s to modify the tender documents. These will be 

sent to prospective tenderers prior to date of submission of tenders and will be binding 
on  them.    Amendments  to  the  tender  documents,  if  issued,  must  be  signed  and 
submitted along with the tender documents. 

 
 
 

5.2       Such amendments shall form part of tender documents. 
 

5.3 If necessary the date of submission of tenders may be extended so as to give reasonable 
time to prospective tenderers to act on the amendments.  All conditions applicable to 
original date will also be applicable to the extended date of submission. 

3.3       PREPARATION OF TENDERS 
 



  

 

 
1          LANGUAGE OF TENDER AND LAW 

 

 
1.1 The Tender and all contract documents and all correspondence, drawings, documents 

and any written matter relating to this contract shall be in English. In case any 
supporting document furnished by tenderer is in any other language, the same shall be 
accompanied by an English translation.   Information in any other language shall be 
accompanied by an appropriate translation in English. For the purpose of interpretation 
of contract the English translation shall prevail. 

1.2 The law to which the Contract is to be subjected and according to which the Contract is 
to be construed shall be the law for the time being in force in the Republic of India. 

1.3       This contract shall be construed as having been executed in Maharasthra and it is 
specifically agreed the rights and liabilities of the parties hereto their heirs, executors, 
administrators, successors and assignors in case a dispute arises shall be referred to 
Arbitration as per Clause „Settlement of Disputes‟ under Sl.No. 10. Juridiction of all 
such cases shall be tribunal of Nagpur. 

2.         DOCUMENTS COMPRISING THE TENDER 
 

2.1 All documents issued and as described in clause 3.2 (1) shall be deemed incorporated in 
the tender. 

2.2       The  work  schedule  to  be  submitted  shall  be  detailed  programme  with  dates  and 
methodology showing the approach to the execution of works. The detailed programme 
in the form of bar chart or CPM network shall include all activities from design to hand 
over.  The periods of various activities and phases will be with respect to the date of 
commencement of works.  The programme will be based on priority requirements of 
the project and will take into account the periods of completion for the priority works 
and phase wise completion of works and will complement the OWNER‟s basic 
requirements and the programmed completion of other works at site.  The tenderer‟s 
programme shall take into consideration the completion period indicated in the special 
conditions of contract and in the time schedule attached. 

2.3       Transfer of Tender Document 
Transfer of tender document purchased by one tenderer to another is not 
permissible. 

 
 

3.         TENDER PRICES 
 

3.1 No alterations shall be made by the tenderer to any of the tender documents. Such 
alterations, if made, will be disregarded and the original texts will be strictly adhered to. 

3.2 Each item is to be priced individually. In case any item is not priced, its value will be 
deemed to be included in the rates contained elsewhere in the Bills of quantities. 

3.3 Descriptions in Bill of Quantities are to be read in conjunction with all other tender 
documents. 

 

3.4 Any arithmetical error resulting in increase/decrease of final tendered amount shall be 
rectified by a percentage adjustment in the final amount so as to maintain the final 
quoted tender amount intact. Such adjustment will be applicable to assessment of 



  

 

variation orders that are based on tendered rates. 
3.5 Any sums or unit rates, which are obviously erroneous, shall be adjusted so as to form a 

fair and reasonable rate.  However, the final tendered amount will not be affected.  Any 
change due to such adjustment will be dealt with as per clause 3.4 above. 

 
4.         CURRENCY OF THE TENDER 

 
4.1       All tender prices shall be quoted only in Indian Rupees. 

 
5.         TENDER VALIDITY 

 
5.1 The tender shall remain valid and open for acceptance for a period of 90 days from the 

specified date of receipt of tender.  This can be extended, if necessary, only with the 
written consent of the tenderer. 

 
6.         EARNEST MONEY 

 
6.1    The tenderer shall furnish as part of his tender, as tender security, earnest money as given 

in the notice inviting tender failing which the tender will be rejected.  
6.2 The tender security of successful tenderer will be returned upon the tenderer executing 

the contract and furnishing the required performance guarantee. 
6.3     The tender security shall be forfeited if a tenderer withdraws his tender during the period 

of validity or the successful tenderer, if he fails to enter into the contract or furnish 
performance guarantee or fails to accept corrections of errors in his tender. No interest 
will be payable on the tender security amount. 

 
7.         ALTERNATIVE OFFERS 

 
7.1 The tenderer shall submit, without exception the offer which complies fully with the 

requirements of all the tender documents.  The tenderer may, in addition to his offer, 
submit alternatives for items subject to the same meeting the functional requirements 
and complying with the specifications, wherever applicable. 

7.2 Technical alternatives accompanied by all necessary information may also be submitted 
in addition.  However, these should be compatible with the overall layout plan of the 
facilities. 

7.3 In any case such alternatives will only be considered as solicited alternatives which, if 
accepted, will be binding on the tenderer. 

7.4 The OWNER reserves the right to reject or not consider such alternatives without 
assigning any reason. 

 
 
8.         SIGNING OF TENDERS 

 
This shall be done as stipulated in Notice inviting Tender. 

 
 

3.5       TENDER EVALUATION 
 

 
3.5.1    The OWNER is not bound to accept lowest or any tender or assign any reason for his 



  

 

action. He reserves the right to divide the work between two or more tenderers. 
 

Subsequent to the receipt of tenders all information relating to processing the tenders, 
their evaluation, comparison and observations concerning award of works shall not be 
disclosed to tenderers. Any effort by any of the tenderers to use influence in the process 
leading to award of works may result in the rejection of his tender. 

 
The OWNER may ask the tenderers, individually, for clarifications of any aspect of the 
submitted tenders and such clarification shall be forthwith supplied. 
 

  
 

3.5.2    CORRECTION OF ERRORS 
 

Tenders determined to be responsive will be checked by the OWNER for any 
arithmetical errors in computation and summation. Errors will be corrected as follows: 

 
(a)       Where there is a discrepancy between unit prices in figures and in words, the unit prices 

in words will govern; and 
 

(b)       Where there is a discrepancy between the unit price and the total amount derived from 
the multiplication of the unit price and the quantity, the unit price as quoted will 
normally govern unless  in  the  opinion of the OWNER there is an obviously gross 
misplacement of the decimal point in the unit price, in which event, the total amount as 
quoted will govern. 

 
If a tenderer does not accept the correction of errors as outlined above, his tender will 
be rejected and his tender security forfeited. 

 

3.6       NOTIFICATION OF AWARD 
 

 
Prior to expiry of the period of validity of tender or any extension thereto, the successful 
tenderer will be notified by a letter of acceptance that his tender has been accepted. 
From this stage onwards no correspondence will be entertained from the unsuccessful 
tenderers. 

 
 
 

3.7       SIGNING OF AGREEMENT 
 

 
Upon receipt of the Letter of Acceptance of the contract by the successful tenderer, the 
successful tenderer shall prepare a draft of the Form of Agreement in accordance with 
the Form of Agreement included in the tender documents and submit the same of the 
date of receipt of the Letter of Acceptance.  The OWNER shall return the draft duly 
approved within 7 days from the receipt of the draft and the successful tenderer shall get 
the same engrossed, have the correct amount of stamp duty adjudicated by the 
Superintendent of Stamps, Maharasthra and thereafter return the same duly signed and 
executed on behalf of the successful tenderer within 7 days from the receipt of the 
approved draft. 

 
 
 
 



  

 

3.8       INCOME TAX PERMANENT ACCOUNT NUMBER: 
 

 
The CONTRACTOR shall indicate his income tax permanent account number (GIR 
No. in case permanent account number is not allotted) to enable the OWNER to issue 
tax deduction certificate. Income Tax deduction at source will be made as per statutory 
requirement. 

 
 

3.10     PERIOD OF COMPLETION 
 

 
Time allowed for carrying out the work as mentioned in the Notice Inviting Tender 
shall be strictly observed by the CONTRACTOR and it shall be reckoned from the 7th 
day after the date of written order to commence the work is issued. The work shall 
throughout the stipulated period of the Contract be preceded with all due diligence and 
if the CONTRACTOR fails to complete the work within the specified period he shall be 
liable to pay compensation as defined in clause "Liquidated Damages" of the General 
Obligations. The successful tenderer shall before commencing work prepare a detailed 
work programme, which shall be approved by the OWNER. 

 
 

3.11     UNIT PRICE VARIATION 

The successful tenderer shall make his own arrangement to obtain all materials required 
for the work.  The tenderers are to quote their rates such that the likely variations in 
base prices due to any reason, shall be absorbed by them within their quoted rates 
during the currency of the contract. No escalation in accepted rates due to increase in 
prices of materials, labour, transport, fuel, taxes, duties or levies or any other cause - 
direct or indirect, is acceptable and rates accepted shall remain firm till the completion 
of the contract. 
The unit rates quoted for exactly similar items appearing in different parts of Bill of 
Quantities shall be the same.   If different rates are quoted the lowest rate shall be 
applicable. 

4.   GENERAL OBLIGATIONS 
 

4.1       INTERPRETATION OF CONTRACT DOCUMENTS 
4.1.1    Several documents forming the CONTRACT are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the CONTRACT 
or any of the CONTRACT documents, the matter may be referred to Owner who shall 
give  his  decision  and  issue  to  the  CONTRACTOR  instructions  directing  in  what 
manner the work is to be carried out.   The decision of the Owner shall be final and 
conclusive and the CONTRACTOR shall carry out the WORK in accordance with his 
decision without any increase in cost. 

4.1.2 Works shown upon the Drawing but not mentioned in the Specifications or described in 
the Specifications without being shown on the Drawings shall nevertheless be held to 
be included in the same manner as if they had been specifically shown upon the 
Drawings and described in the Specification.  The rates for such works shall be deemed 
to be included in the relevant items of the bill of quantities. 

4.1.3 All headings to the clauses are solely for the purpose of giving concise indication and 
not a summary of the contents thereof, and they shall never be deemed to be part thereof 
or be used in the interpretation or construction thereof of the CONTRACT. 



  

 

4.1.4 In  this  Contract  Document  unless  otherwise  stated  specifically,  the  singular  shall 
include the plural and vice versa wherever the context so requires.  Words importing 
persons shall include relevant incorporated companies/registered associations / body of 
individuals/ firm or partnership. 

4.2       CONTRACT CONDITIONS 
4.2.1 Contract Conditions shall be read in conjunction with the Specifications of Work, 

Drawings and any other documents forming part of this CONTRACT wherever the 
context so requires. 

4.2.2 Notwithstanding the sub-division of the documents into separate sections and volumes 
every part of each shall be deemed to be supplementary to and complementary of every 
other part  and  shall  be read  with  and  into the CONTRACT so  far as  it may be 
practicable to do so. 

4.2.3 Wherever it is mentioned in the Specifications and / or indicated in the drawings, that 
the CONTRACTOR shall perform certain Work or provide certain Facilities, it is 
understood that the CONTRACTOR shall do so at his own cost. 

4.2.4 The Materials, Design and Workmanship shall satisfy the relevant Indian Standards, 
Specifications  contained  herein  and  Codes  referred  to.  Where  the  Specifications 
stipulate requirements in addition to those contained in the standard Codes and 
Specifications, these additional requirements shall be satisfied. 

 
4.3       4.3      CONTRACTOR TO OBTAIN HIS OWN INFORMATION 

The CONTRACTOR in fixing his rates shall for purposes whatsoever be deemed to 
have  himself  independently  obtained  all  necessary information  for  the  purpose  of 
preparing the Tender.  The correctness of the details, given in the Tender Document to 
help the CONTRACTOR to make up the Tender is not guaranteed. 
 

 

The CONTRACTOR  shall be deemed to have examined the Contract Document, to 
have generally obtained his own information in all matters whatsoever that might affect 
the carrying out the WORK at the Scheduled Rates and to have satisfied himself to the 
sufficiency of his Tender.  Any error in description of quantity or omission therefrom 
shall not vitiate the CONTRACT or release the CONTRACTOR from executing the 
WORK comprised in the CONTRACT according to Drawings and Specifications at the 
Scheduled Rates. He is deemed to have known the scope, nature and magnitude of the 
work and the requirements of Materials and Labour involved etc. and as to what all 
WORK he has to complete in accordance with the CONTRACT whatever be the 
defects, omissions or errors that may be found in the Contract Document. The 
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself 
to the nature of all existing structures, if any and also as to the nature and the conditions 
of the roads, culverts, means of transport and communications, and as to possible 
interruptions thereto and the access and egress from the SITE, to have made enquires, 
examined and satisfied himself as to the Sites for obtaining sand, stones, bricks and 
other materials, the sites for disposal of surplus materials, the available accommodation 
as to whatever required, Depots and such other Buildings as may be necessary for 
executing and completing the WORK to have local independent enquires as to the 
sub-soil, subsoil water and variations thereof, storms, prevailing winds, climate 
conditions and all other similar matters affecting the WORK.  He is deemed to have 
acquainted himself as to his liability for payment of Government taxes, customs duty 



  

 

and other charges. 
 

Any neglect or failure on the part of the CONTRACTOR in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the CONTRACT 
shall not relieve him from any risk or liabilities for the entire responsibility from 
completion of the WORK at the scheduled rates and time in strict accordance with the 
Contract Document. 
No verbal agreement or inference from conversation with any officer or employee of 
the OWNER / ARCHITECT either before or after the execution of the Contract 
Agreements shall in any way affect or modify any of the terms or obligations herein 
contained. 

 
 

4.4.2 If the CONTRACTOR/SUB-CONTRACTOR or their employees shall break, deface or 
destroy any Property belonging to the OWNER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own expense 
and in default thereof, the Engineer may cause the same to be made good by other 
Agencies and recover expenses from the CONTRACTOR (for which the certificate of 
the Engineer shall be final).  In such a case, OWNER is at liberty to enforce the Bank 
Guarantee to recover the cost incurred irrespective of any dispute between the OWNER 
and the CONTRACTOR in this regard. 

 
4.4.3 All Compensation or other sums of money payable by the CONTRACTOR to the 

OWNER under terms of this CONTRACT may be deducted from or paid by the sale of 
a sufficient part of his Security Deposit or from any sums which may be due or may 
become due to the CONTRACTOR  from the OWNER on any account whatsoever and 
in the event of his Security Deposit being reduced by reasons of any such deductions or 
sale of aforesaid, the CONTRACTOR shall within Ten (10) days thereafter make good 
in the form of Bank Guarantee in prescribed proforma any sum or sums which may 
have been deducted from or realised by sale of his Security Deposit, or any   part 
thereof. No interest shall be payable by the OWNER for sum deposited as Security 
Deposit. 

 
4.5       TIME OF PERFORMANCE 
4.5.1    The work covered by this contract shall be commenced from the 7th day after the date 

of the Letter of Acceptance of the tender and should be completed as mentioned in the 
Time Schedule of completion of work. 

 
4.5.2    TIME SCHEDULE 

 
The general Time Schedule of construction indicating the milestone completion dates is 
given in the Tender Document.   CONTRACTOR should prepare a detailed weekly 
construction programme jointly with the Engineer within 7 (seven) days of date of 
Letter of Acceptance of Tender. The WORK shall be executed strictly as per the 
construction programme and completed within the stipulated period given in this 
Document.   The   period   of   construction   given   includes   the   time   required   for 
mobilisation, testing, rectifications, if any, retesting and completion in all respects to the 
entire satisfaction of the Engineer. 

4.6       FORCE MAJEURE 
Any delays in or failure of the performance of either party hereto shall not constitute 
default hereunder or give rise to any claims for damages, if any, to the extent such 



  

 

delays or failure of performance is caused by occurrences such as Acts of God or the 
public enemy; expropriation or confiscation of facilities by Government authorities, 
compliances with any order or request of any Government authorities, acts of war, 
rebellion or sabotage or fires, floods, explosions, riots or illegal strikes. 

4.7       EXTENSION OF TIME 
The CONTRACTOR shall immediately notify the Engineer in writing of any occurance 
which has caused or which may cause a delay which will affect the performance of the 
work or the completion date of the work.  If the delay is caused by an act of God or 
Force majeure, then and only then CONTRACTOR may submit a claim to the Engineer 
for a extension of the time of the work.   The mere shortage of labour, materials or 
utilities  shall  not  constitute force majeure,  unless  any such  shortage is  caused  by 
circumstances which are themselves force majeure. 

 
4.8       LIQUIDATED DAMAGES FOR DELAY 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete 
the  whole  work  within  the  stipulated  period,  he  shall  be  liable  to  pay  liquidated 
damages of 0.5 % per week of the delay subject to a maximum of 10% (ten percent) of 
the value of the CONTRACT.  The parties agree that this is a genuine pre-estimate of 
the loss / damage which will be suffered on account of delay on the part of the 
CONTRACTOR and the said amount will be payable on demand without there being 
any proof of the actual loss or damages caused by such delay. 

 
4.9       LIQUIDATED DAMAGES - REASONABLE COMPENSATION 

All sums payable by way of liquidated damages under any of the conditions shall be 
considered as reasonable compensation without reference to the actual loss or damages 
which shall have been sustained. 

 
4.10     FORFEITURE OF SECURITY DEPOSIT 

Whenever any claim against the CONTRACTOR for the payment of a sum of money 
arises out of or under the CONTRACT, the OWNER shall be entitled to recover such 
sum by appropriating in part or in whole the Security Deposit of the CONTRACTOR 
encashing part or whole of the Performance Bank Guarantee.   In the event of the 
Security being insufficient then the balance of the total sum recoverable, as the case 
may be, shall be deducted from any sum then due or which at any time thereafter may 
become due to the CONTRACTOR. The CONTRACTOR shall pay to the OWNER on 
demand any balance remaining due. 

 
4.11     ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 

In any case in which, under any clause or clauses of this CONTRACT the 
CONTRACTOR shall have forfeited the whole of his Security Deposit (whether paid in 
one sum or deducted by installments) or have committed a breach of any of the terms 
contained in this CONTRACT the OWNER shall have power to adopt any of the 
following courses as he may deem best suited to his interest. 

 
a)        To   rescind   the   CONTRACT   (of   which   recession   notice   in   writing   to   the 

CONTRACTOR under the hand of the OWNER shall be conclusive evidence) in which 
case the Security Deposit of the CONTRACTOR shall stand forfeited and be absolutely 
at the disposal of the OWNER. 

 
b) To employ labour paid by the OWNER and to supply materials to carry out the WORK 



  

 

or any part of the WORK, debiting CONTRACTOR with the cost of labour, cost of 
tools and plants and Equipment charges, the cost of materials for which a certificate of 
the Engineer shall be final and conclusive against the CONTRACTOR and Fifteen 
percent (15%) of costs as above to cover all departmental charges and crediting him 
with the value of the Work done, in all respects in the same manner and at same rates as 
if it had been carried out by the CONTRACTOR under the terms of CONTRACT. The 
certificate of Engineer as to the value of the Work done shall be final and conclusive 
against the CONTRACTOR. 

 
c)        To measure up the Work of the CONTRACTOR and to take such part thereof as shall 

be unexecuted out of his hand to give it to another CONTRACTOR to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to CONTRACTOR, if the WORK had been executed by him (the 
certificate in writing of the Engineer of the excess amount shall be final and conclusive) 
shall be borne and paid by the CONTRACTOR and may be deducted from any money 
due to him by the OWNER under the CONTRACT or otherwise or from his Security 
Deposit or from the proceeds of sale thereof, of a sufficient part thereof. 

 
In the event of any of the above course being adopted by the OWNER, the 
CONTRACTOR shall have no claim to compensation for any loss sustained by him by 
reason  of  his  having  purchased  or  procured  any  materials  or  entered  into  any 
agreements or made any advances on account of or with a view to the execution of the 
WORK of the performance of the CONTRACT. In case the CONTRACT is rescinded 
under the provision aforesaid the CONTRACTOR shall not be entitled to recover or be 
paid any sum for any WORK actually performed under this CONTRACT unless the 
Engineer certifies in writing the performance of such work, and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified, after 
recoveries and deductions if any made by the OWNER as per contract. 

 
4.12 LIABILITY TO PAY COMPENSATION IF ACTION NOT TAKEN UNDER 

CLAUSE 4.11 
In any case in which any of the powers conferred upon the OWNER by clause 4.11 
thereof  shall  have  become  exercisable  and  the  same  had  not  been  exercised,  the 
non- exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
liable to pay compensation and the liability of the CONTRACTOR for past and future 
compensation shall remain unaffected. In the event of the OWNER putting in force the 
power under sub-clause (a), (b) or (c) vested in him under the preceding clause he may, 
if he so desires, take possession of all or any tools and plants, materials and stores in or 
upon the WORK or the SITE thereof belonging to the CONTRACTOR or procured by 
him and intended to be used for the execution of the work or any part thereof paying or 
allowing for the same in account at the contract rates or in the case of these not being 
applicable at current market rates to be certified by the Engineer whose certificate 
thereof shall be final. Otherwise, the Engineer may give notice in writing to the 
CONTRACTOR or his foreman or other authorised agent, requiring him to remove 
such tools, plant, materials or stores from the premises (within a time to be specified in 
such notice), and in the event of the CONTRACTOR failing to comply with any such 



  

 

requisition, the Engineer may remove them at the  CONTRACTOR's expense or sell 
them by auction or private sale on account of the CONTRACTOR and at his risk in all 
respects  without  any  further  notice  as  to  the  date,  time  or  place  of  sale  and  the 
certificate of the Engineer as to the expense of any such removal and the amount of the 
proceeds and expense of any such sale shall be final and conclusive against the 
CONTRACTOR. 

 

 
4.13 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK 

If at any time from the commencement of the WORK the OWNER for any reason 
whatsoever not require the whole or part thereof as specified in the Tender to be carried 
out the Engineer shall give notice in writing of the fact to the CONTRACTOR, who 
shall have no claim to any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the WORK in 
full, but which he did not derive in consequence of the full amount of the work not 
having been carried out, neither shall he have claim for compensation by reason of any 
alterations in the original Specifications, Drawings, Designs and Instructions which 
shall involve any curtailment of the WORK as originally contemplated. 

 

 
4.14     CHANGE IN CONSTITUTION 

Where the CONTRACTOR is a partnership firm the prior approval, in writing, of the 
OWNER shall be obtained before any change is made in the constitution of the firm. 
Where the CONTRACTOR is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under the 
reconstituted firm would have the right to carry out the WORK hereby undertaken by 
the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 4.21 
hereof and the same action may be taken and the same consequence shall ensue as 

provided in the said clause. 
 

 

4.15     IF THE CONTRACTOR DIES 

Where the CONTRACTOR is an individual, without prejudice to any of the rights or 
remedies under this CONTRACT, if the CONTRACTOR dies, the OWNER shall have 
the option of terminating the CONTRACT without compensation to the 
CONTRACTOR. 

 

 

4.16     EMPLOYEES OF THE OWNER NOT INDIVIDUALLY LIABLE 

No Director, or Official or employee of the OWNER shall be in any way personally 
bound or liable for the acts or obligations of the OWNER under the CONTRACT or 
answerable for any default or omission in the observance or performance of any of the 
acts, matters or things which are herein contained. 

 



  

 

 

4.17     OWNER NOT BOUND BY PERSONAL REPRESENTATION 

The CONTRACTOR shall not be entitled to any increase on the Schedule Rates or any 
other  right  or  claim  whatsoever  by  reason  of  any  representation,  explanation  or 

statement or alleged representation, promise or guarantees given or alleged to have been 
given to him by any person. 

 

 

4.18     CONTRACTOR'S OFFICE AT SITE 

The CONTRACTOR shall provide and maintain an office at the SITE for 
accommodation of his agent and staff and such office shall be open at all reasonable 
hours to receive instructions, notices or other communications. 

 
 
4.19     CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

4.19.1. The CONTRACTOR,  on or  after  award  of  the  WORK shall  name  and  
depute  a qualified engineer having sufficient experience in carrying out WORK of 
similar nature to whom the equipment, materials, if any, shall be issued and instructions 
of the work given.  The CONTRACTOR  shall  also  provide  to  the satisfaction  of the 
Engineer sufficient and qualified  staff to supervise the execution of the WORK,  
competent sub-agents, foremen and leading hands including those specially qualified by 
previous experience to supervise the type of works comprised in the CONTRACT in 
such manner as will ensure work of the best quality and expeditious working. Whenever 
in the opinion of the Engineer additional properly qualified supervisory staff is 
considered necessary, they shall be employed by the CONTRACTOR without additional 
charge on account thereof. The CONTRACTOR shall ensure to the satisfaction of the 
Engineer that Sub-Contractors if any, shall provide competent and efficient supervision, 
over the Work entrusted to them. 

4.19.2.  If  and  whenever  any  of  the  CONTRACTOR  or  SUB-CONTRACTOR's  
agents, sub-agents, assistants, foremen or other employees shall in the opinion of 
Engineer be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties or that in the opinion of the Engineer, it is 
undesirable for administrative or any other reason for such person or persons to be 
employed in the WORK, the CONTRACTOR, if so directed by the Engineer, shall at 
once remove such person or persons from employment thereon. Any person or persons so 
removed from the WORK shall not again be employed in connection with the WORK 
without the written permission of the Engineer. Any person so removed from the WORK 
shall be immediately replaced at the expense of the CONTRACTOR by a qualified and 
competent substitute acceptable to the OWNER. The CONTRACTOR shall bear all costs 
in connection herewith. 

 

 

 



  

 

4.19.3. The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 
foremen, workmen and others and shall exercise a proper degree of control over them 
and in particular and without prejudice to the said generality, the CONTRACTOR shall 
be bound to prohibit and prevent any employee from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the properties or 
occupiers of land and properties in the neighbourhood and in the event of such employees  
so  trespassing,  the  CONTRACTOR  shall  be  responsible  therefor    and relieve the 
OWNER of all consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the Engineer upon any matter arising under this clause shall 
be final. 
 

4.19.4. If and when required by the OWNER all CONTRACTOR's personnel entering 
upon the OWNER's premises shall be properly identified by badges of a type acceptable 
to the OWNER which must be worn at all times on OWNER's premises. 

4.20     SUB-LETTING OF WORK 

i)       No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to 
any person, firm or corporation whatsoever except as provided for in the succeeding sub-
clause, without the consent in writing, of the OWNER. 

ii) The OWNER may give written consent to sub- contract for the execution of any 
part of the WORK at the SITE, being entered into by the CONTRACTOR provided each 
individual subcontract is submitted to the Engineer before being entered into and is 
approved by him. Such written consent may be withheld without assigning any reason. 

iii) At  the  commencement  of  every  month  the  CONTRACTOR  shall  furnish  to  
the Engineer list of all Sub-Contractors or other persons or firms engaged by the 
CONTRACTOR or working at the SITE during the previous month with particulars of 
the general nature of the subcontract of WORK and references of the Engineers approval 
obtained for the same. 

iv)       Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the Engineer shall have received copies of any sub-contracts, the 
CONTRACTOR shall be and shall remain solely responsible for the quality and proper 
and expeditious execution of the WORK and the performance of all the conditions of the 
CONTRACT in all respects as if such sub-letting or sub-contracting had not taken place, 
and as if such WORK had been done directly by the CONTRACTOR. 

v)        If any Sub-Contactor engaged upon the WORK at the SITE executes any WORK 
which in the opinion of Engineer is not in accordance with the Contract Document, the 
OWNER may by written notice to the CONTRACTOR request him to terminate such 
contract and the CONTRACTOR upon the receipt of such notice shall terminate such 
sub-contract and the Sub-Contractors and the latter shall forthwith leave the WORK 
failing which the OWNER shall have the right to remove such Sub-Contractors from the 
SITE. 

vi)       No action taken by the OWNER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any right 
to compensation, extension of time or otherwise, the OWNER shall have the right to 



  

 

remove such Sub- Contractors from the Site. 

 

 

4.21     POWER OF ENTRY 

If the CONTRACTOR  shall not commence the WORK in the manner previously 
described in the Contract Document or if he shall at any time in the opinion of the 
Engineer :- 

 

i)         fail to carry out the WORK in conformity with the Contract Document, or ii)        
fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend   WORK for a period of seven (7) days or more without 
authority from the Engineer, or 

iv)       fail to carry out and execute the WORK to the satisfaction of the Engineer, or 

v) fail to  supply sufficient  or suitable constructional plant  and  equipment,  temporary 
works, labour, materials or things, or 

vi)       commit  or    suffer,  or  permit  any  other  breach  of  any  of  the  provisions  of  
the CONTRACT to be performed on his part or observed to persist in any of the above 
mentioned  breaches  of  the  CONTRACT  for seven (7) days, after notice in writing 
shall have been given to the CONTRACTOR  by the Engineer requesting such breach to 
be remedied, or 

vii)      if the CONTRACTOR shall abandon the work, or 

viii)     if the CONTRACTOR during the continuance of the contract shall become 
bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or reconstruction. 

Then  in  any  such  case the OWNER shall have the power to enter upon the WORK and 
take possession thereof and of the materials, temporary works, constructional plant and 
equipment and stock thereon, and to revoke the CONTRACTOR's licence to use the 
same, and to complete the WORK by his Agents, other CONTRACTORS or Workmen, 
or to re-let the same upon any terms and to such other person, firm or corporation as the 
OWNER in his absolute discretion may think proper to employ and for the purpose 
aforesaid to use or authorise the use of any materials, temporary works, constructional 
plant and equipment and stock as aforesaid, without making payment or allowance to the 
CONTRACTOR for the said materials other than such as may be certified in writing by 
the Engineer to be reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, constructional plant and 
equipment and stock or being liable for any loss or damage thereto, and if the OWNER 
shall incur additional expenditure by reason of his taking possession of the Works which 
are being completed by other CONTRACTOR (due account being taken of any extra 
work or   works which may be omitted) then the amount of such additional expenditure 
as certified by the Engineer shall be deducted from any money which may be due for 
work done by the CONTRACTOR under the CONTRACT and not paid for. Any 
deficiency shall forthwith be made good and paid to the OWNER by the 



  

 

CONTRACTOR and the OWNER shall have power to sell in such manner and for such 
price as he may think fit all or any of the constructional plant and equipment materials 
etc. constructed by or belonging to CONTRACTOR and to recoup and retain the said 
deficiency or any part thereof out of the proceeds of the sale. 

 

4.22     CONTRACTOR'S RESPONSIBILITY WITH OTHER AGENCIES 

Without repugnance to any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work to work in close co-operation and co- ordinate the 
works with the Mechanical, Electrical, Airconditioning and Intercommunication 
CONTRACTORS and other Agencies or their authorised representatives in providing the 
necessary grooves, recesses, cuts and openings etc., in walls, slabs, beams and columns 
etc., and making good the same to the desired finish as per Specifications for the 
placement of electrical, Intercommunication cables, Conduits, Airconditioning inlet and  
outlet  grills  and  other    Equipment  etc.  where  required.  For  the  above  said 
requirements in the false ceiling and other partitions, the CONTRACTOR before starting 
up the work shall in consultation with the Electrical, Mechanical, Intercommunication, 
Airconditioning CONTRACTORS, and other Agencies prepare and put up a joint 
scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the work of the aforesaid, and the finishes therein, to the Engineer and get 
the approval. The Engineer before communicating his approval to the scheme,  with  any 
required  modifications,  shall  get  the  final  agreement  of  all  the Agencies, which shall 
be binding. No claim shall be entertained on account of the above. 

 

The CONTRACTOR shall conform in all respects with the provisions of statutory 
regulation ordinances or byelaws of any local or duly constituted authorities or public 
bodies which may be applicable from time to time to the WORK or any temporary 
works. The CONTRACTOR shall keep the OWNER indemnified against all penalties 
and liabilities of every kind, arising out of non-adherence to such statutes, ordinances, 
laws, rules, regulations etc. 

 

4.23     OTHER AGENCIES AT SITE 

The CONTRACTOR shall have to execute the WORK in such place and condition 
where other Agencies will be engaged for other WORKS such as Site Grading, Filling 
and Levelling, Electrical and Mechanical Engineering work, other civil works etc.  No 
claim shall be entertained due to WORK being executed in the above circumstances. 

 

4.24     NOTICES 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the SITE or may be served direct to the address furnished by the 
CONTRACTOR. Proof of issue of any such notice will be conclusive of the 
CONTRACTOR having been duly informed of all contents therein. 

 

 



  

 

 

4.25     RIGHTS OF VARIOUS INTERESTS 

i)         The  OWNER  reserves  the right  to  distribute  the WORK between  more than  
one CONTRACTOR. The CONTRACTOR shall co-operate and afford other 
CONTRACTORS reasonable opportunity for access to the WORK for the carriage and 
storage of materials and execution of their WORK. 

 

ii) Wherever  the  work  being  done  by  any  department  of  the  OWNER  or  by  
other CONTRACTORS employed by the OWNER is contingent upon WORK covered 
by this CONTRACT, the respective rights of the various interests involved shall be 
determined by the Engineer to secure the completion of the various portions of the 
WORK in general harmony. 

 

4.26     RIGHT OF OWNER TO DETERMINE / TERMINATE CONTRACT 

i)         OWNER shall, at any time, be entitled to determine and terminate the 
CONTRACT, if in the opinion of the OWNER the cessation of the WORK becomes 
necessary owing to any cause whatsoever, in which case the cost of approved materials at 
the SITE at current market rates as verified and approved by Engineer and of the WORK 
done to date by the CONTRACTOR shall be paid for in full  at the rate specified in the 
CONTRACT. A notice in writing from the OWNER to the CONTRACTOR of such 
determination  and  termination  shall  be  the  conclusive  proof  of  the  fact  that  the 

CONTRACT has been so determined and terminated by the OWNER. 

 

ii) Should the CONTRACT   be   determined under sub-clause (i) of this clause and the 
CONTRACTOR claim payment to compensate expenditure incurred by him in the 
expectation of completing the WORK, the OWNER shall consider and admit such claim  
as    is  deemed  fair  and  reasonable  and  supported  by  the  vouchers  to  the 
satisfaction of the Engineer.  The OWNER‟s decision on the necessity and Propriety of 
such expenditure shall be final and conclusive and binding on the CONTRACTOR. 

 

4.27     PATENTS AND ROYALTIES 

 CONTRACTOR, if licensed under any patent covering Equipment, Machinery, 
Materials or compositions of matter to be used or supplied or methods and process to be 
practiced or employed in the performance of this CONTRACT,  agrees  to pay all 
royalties and licence fees which may be due with respect thereto. If any Equipment, 
Machinery, Materials, composition matters, to be used or supplied or methods and 
processes to be practiced or employed in the performance of this CONTRACT, is 
covered by a patent under which the CONTRACTOR is not licensed then the 
CONTRACTOR before supplying or using the Equipment, Machinery, Materials, 
compositions method or processes shall obtain such licences, and pay such royalties and 
license  fees as may be necessary for performance of the CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such licence any suit for 
infringement of such patents which is brought against the CONTRACTOR or the 



  

 

OWNER as a result of such failure will be defended by the CONTRACTOR at his own 
expense and the CONTRACTOR will pay any damages and costs awarded in such suit. 
The CONTRACTOR shall promptly notify the OWNER if the CONTRACTOR has 
acquired knowledge of any patent under which a suit for Infringement could be 
reasonably brought because of the use by the OWNER of any Equipment, Machinery, 
Materials, Process methods to be supplied hereunder. CONTRACTOR agrees to and 
does hereby grant to OWNER together with the right to extend the same to any of the 
subsidiaries of the OWNER as irrevocable, royalty-free licence to use in any country, any 
invention made by the CONTRACTOR or his employees in or as a result of the 
performance of the WORK under the CONTRACT. 

 

 The OWNER shall indemnify and save harmless the CONTRACTOR from any loss 
on account of claims against CONTRACTOR for the contributory infringement of patent 
rights arising out of and based upon the claim that the use by the OWNER   of the 
process included in the design prepared by the OWNER and used in the operation of the 
plant infringes on any patent right. With respect to any sub-contract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause thereof, the 
CONTRACTOR shall obtain from the Sub-Contractor an undertaking to provide the 
OWNER with the same patent protection that CONTRACTOR is required to provide 
under the provisions of this clause. 

 

4.28     LIENS 

4.28.1. If, any time, there should be evidence of any lien or claim for which the OWNER 
might have become liable and which is chargeable to the CONTRACTOR, the OWNER 
shall have the right to retain out of any payment then due or thereafter to become due an 
amount sufficient to completely indemnify the OWNER against lien or claim and if such 
lien or claim be valid the OWNER may pay and discharge the same and deduct the 
 amount so paid from any money which may be or may become due and payable to 
the CONTRACTOR. If any lien or claim remain unsettled after all payments are made, 
the CONTRACTOR shall refund or pay to the OWNER all moneys that the latter may be 
compelled to pay discharging such lien or claim including all costs and reasonable 
expenses. 

 

4.28.2. The OWNER shall have general lien over all tools, equipment, machinery and 
materials etc. belonging to the CONTRACTOR for any amount due from the 
CONTRACTOR to the OWNER on any account. 

4.29     PLANT AND MATERIALS 

 The CONTRACTOR shall include a detailed chart showing the plant and equipment 
to be deployed on the works and the periods during which the same will be available.  In 
the event additional plant and equipment are considered necessary in the opinion of the 
OWNER, the same shall be provided forthwith at no extra cost. 

 The OWNER may require removal from the works of any plant and material 
brought for the Contract works, which he considers as unsuitable.  No reason is required 



  

 

to be furnished for this. 

 

4.30     REPEAT ORDER/ OPTION CLAUSE   

 

 The purchaser reserves the right to increase/decrease the ordered quantity by up to 
25% per cent at any time, till the final delivery date (or the extended delivery date of the 
contract), by giving reasonable notice even though the quantity ordered initially has been 
supplied in full before the last date of the delivery period (or the extended delivery 
period). The rates will be applied which are finalized in this tender . It is  the purely the 
discretion of OWNER that he want to place the work order the repeat order /option 
clause basis.  

 

5.   PERFORMANCE OF WORK 

 

EXECUTION OF WORK 

 

All the WORK shall be executed in strict conformity with the provisions of the Contract 
Documents and with such explanatory detailed Drawings, Specifications and Instructions 
as may be furnished from time to time to the CONTRACTOR by the Engineer, whether 
mentioned in the CONTRACT or not. 

 

The CONTRACTOR shall be responsible for ensuring that WORK   throughout are 
executed in the most substantial, proper and workmanlike manner with the quality of 
material and workmanship in strict accordance with the Specifications and to the entire 
satisfaction of the Engineer. 

 

5.2       WORK IN MONSOON AND DEWATERING 

5.2.1. The completion of the WORK may entail working in the monsoon also. The 
CONTRACTOR must maintain necessary   labour force as may be required for the 
WORK and plan and execute the construction and erection according to the prescribed 
schedule. No extra rate will be considered for such WORK in monsoon. 

 

5.2.2.   During monsoon and other period, it shall be the responsibility of the 
CONTRACTOR to keep the construction work Site free from water logging at his own 
cost. 

 

5.3       WORK ON SUNDAYS AND HOLIDAYS 

For carrying out WORK on Sundays and Holidays, the CONTRACTOR will approach 
the Engineer or his representative at least two (2) days in advance and obtain permission. 

 

5.4       GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK 

5.5.1.   The working time is forty-eight (48) hours per week. Overtime work is permitted 



  

 

in cases of need and the OWNER will not compensate for the same. Shift working at two 
(2) or three (3) shifts per day may become necessary and the CONTRACTOR should 
take this aspect into consideration for formulating his rates for quotation. No extra claims 
will be entertained by the OWNER on this account. 

5.5.2.   The CONTRACTOR must arrange for the placement of workers in such a way 
that the delayed completion of the WORK or any part thereof for any reason whatsoever 
will not affect their proper employment. The OWNER will not entertain any claim for 
idle payment whatsoever. 

5.5.3.   The CONRACTOR shall submit to the OWNER reports at regular intervals 
regarding the state and progress of WORK. The details and proforma of the report will 
mutually be agreed. 

5.5.4 Any setback to progress of works will be made good by increase of resources at no 
additional cost. 

5.5       DRAWINGS 

5.5.1.   A set of drawings are attached with Tender. These shall be for the general 
guidance of the CONTRACTOR to enable him to visualise the type of WORK 
contemplated and Scope of Work involved. The CONTRACTOR will be deemed to have 
studied the Drawings along with the schedule of items and formed an idea about the 
WORK involved. 

5.5.2.   Detailed working Drawings on the basis of which actual execution of WORK is 
to proceed,  will  be  furnished  by  the  CONTRACTOR  from  time  to  time  during  the 
progress of WORK. CONTRACTOR shall be deemed to have gone through the Tender 
Drawings and instructions thoroughly and carefully and in conjunction with all other 
connected Drawings and include the information in preparation of working drawings. 

5.5.3.  Copies of all detailed working Drawings relating to WORK shall be kept at the 
CONTRACTOR's office at the SITE and shall be made available to the Engineer at any 
time during the CONTRACT. The drawings and other documents issued by the OWNER 
shall be returned to the OWNER on completion of the work. 

5.5.4. Where approval of Drawings for Manufacture/Construction/Fabrication has been 
specified, it shall be CONTRACTOR's responsibility to have these Drawings prepared as 
per the directions of Engineer and got approved before proceeding with Manufacture 

/ Construction / Fabrication as the case may be. Any changes that may have become 
necessary in these Drawings during the execution of WORK shall have to be carried out 
by the CONTRACTOR to the satisfaction of Engineer at no extra cost. 

5.5.5.   A period of one (1) week from the date of receipt shall be required for approval of 
Drawings by the Engineer as the case may be. 

 

 

5.6       SETTING OUT WORK 

5.6.1.   The Engineer shall furnish the CONTRACTOR with only the corners of the SITE 
and a level Benchmark and the CONTRACTOR shall set out the WORK and shall 
provide an efficient staff for the purpose and shall be responsible for the accuracy of such 
setting out. 



  

 

 

5.6.2.   The CONTRACTOR shall provide, fix and be responsible for the maintenance of 
all Stakes, Template, Level Marks, Profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be responsible for 
the consequence of such removal or disturbance should the same take place and for their 
efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 
maintenance of all existing Survey Marks, Boundary Marks, Distance Marks and Centre 
Line Marks, either existing or supplied and fixed by the CONTRACTOR. The WORK 
shall be set out to the satisfaction of the Engineer. The approval thereof or joining with 
the CONTRACTOR by the Engineer in setting out the WORK shall not relieve the 
CONTRACTOR of any of his responsibilities. 

 

5.6.3.   Pillars bearing geodetic marks located at the SITE of work under construction 
should be protected and fenced by the CONTRACTOR. 

 

5.6.4.   On completion of WORK, the CONTRACTOR must submit the geodetic 
documents according to which the WORK was carried out. 

 

5.7       RESPONSIBILITY FOR LEVEL AND ALIGNMENT 

 

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and 
vertical alignment, the levels and correctness of every part of WORK and shall rectify 
effectually any errors or imperfections therein. Such rectification shall be carried out by 
CONTRACTOR at his own cost, when instructions are issued by the Engineer. 

 

5.8       MATERIAL TO BE SUPPLIED BY CONTRACTOR 

 

CONTRACTOR  shall  procure  and  provide  the  whole  materials ( as per BoQ given in 
tender)  including building materials, tools, tackles, construction plant and equipment for 
the completion and maintenance of WORK and shall make his own arrangement for 
procuring such materials and for the transport thereof. The OWNER may give necessary 
recommendation to the respective authority if so desired by CONTRACTOR but 
assumes  no  further responsibility of any nature.    The OWNER  will insist on the 
procurement of materials as specified. 

 

5.9       CONDITIONS FOR ISSUE OF MATERIALS : 

 

i)        CONTRACTOR  shall  bear  all  incidental  charges  for  the  storage  and  safe 
custody of materials at site after these have been issued to him. 

ii)     CONTRACTOR shall provide suitable arrangements at site for storing the 
materials, safeguarding against damage by rain, dampness, fire, theft etc.  He shall also 
employ necessary watch and ward establishment for the purpose. 



  

 

iii)       It shall be the duty of CONTRACTOR to inspect the materials supplied to him at 
the time of taking delivery and satisfy himself that they are in good condition. After  the  
materials  have  been  delivered  by  OWNER,  it  shall  be  the responsibility of 
CONTRACTOR to keep them in good condition and if the materials are damaged or lost, 
at any time, they shall be repaired and / or replaced by him at his own cost according to 
the directions of the Engineer. 

iv)       OWNER shall not be liable for delay in supply or non-supply of any materials 
which OWNER has undertaken to supply where such failure or delay is due to natural 
calamities, act of enemies, transport and procurement difficulties and any circumstance 
beyond the control of OWNER.  In no case, CONTRACTOR shall be entitled to claim 
any compensation or loss suffered by him on this account. 

v) It shall be the responsibility of CONTRACTOR to arrange in time all materials 
required for WORK.  If, however, in the opinion of the Engineer the execution of WORK 
is likely to be delayed due to CONTRACTOR'S inability to make arrangements for 
supply of materials which normally he has to arrange for this shall not constitute a reason 
for the delay in the execution of WORK. 

vi)       CONTRACTOR shall furnish to the Engineer wherever instructed, a statement 
showing  his  requirement  of  the  quantities  of  the  proposed  materials  to  be 

  supplied by OWNER and the time when the same will be required by him 
for work, so as to enable the Engineer to make necessary arrangements for procurement 
and supply of the material. 

 

5.10     MATERIALS OBTAINED FROM DISMANTLING 

If CONTRACTOR in the course of execution of WORK is called upon to dismantle any 
part for reasons other than those stipulated in clause 5.20 hereunder, the materials 
obtained in the work of dismantling etc., will be considered as the OWNER's property 
and will be disposed of to the best advantage of OWNER. 

5.11     ARTICLES OF VALUE FOUND 

All gold, silver and other minerals of any description and all precious stones, coin, 
treasure, relics, antiquities and other similar things which shall be found in, under or upon 
SITE, shall be the property of OWNER and CONTRACTOR shall duly preserve the 
same to the satisfaction of the Engineer and shall from time to time deliver the same to 
such person or persons indicated by the OWNER. 

5.12     DISCREPANCIES BETWEEN INSTRUCTIONS  Should any 
discrepancy occur between the various instructions furnished to CONTRACTOR, his 
agents or staff or any doubt arise as to the meaning of any such instructions or should 
there be any misunderstanding between CONTRACTOR's staff and the Engineer's staff, 
CONTRACTOR shall refer the matter immediately  in writing to the Engineer whose 
decision thereon shall be final and conclusive and no claim for losses alleged to have 
been caused by such discrepancies between instructions, doubts or misunderstanding 
shall in any event be admissible. 

 

 



  

 

 

5.13 ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA 
WORK The Engineer shall have power to make any alterations in, omissions from, 
additions to or  substitutions  for,  the  schedule  of  rates,  the  original  Specifications,  
Drawings, Designs, and Instructions that may appear to him to be necessary or advisable 
during the progress of   WORK and CONTRACTOR shall be bound to carry out such 
altered extra/new items of Work in accordance with any instructions which may be given 
to him  in writing signed by the Engineer, and such alterations, omissions, additions or 
substitutions shall not invalidate CONTRACT and any altered, additional or substituted 
Work which CONTRACTOR may be directed to do in manner above specified as part of 
the Work shall be carried out by CONTRACTOR on the same conditions in all respects 
on which he agreed to do the WORK. The time for completion of WORK may be 
extended for the part of the particular job at the discretion of the Engineer, for only such 
alterations, additions or substitutions of Work, as he may consider as just and reasonable.  
The rates for such additional, altered or substituted Work under this clause shall be 
worked out in accordance with the following provisions: 

a)        If  the  rates  for  additional  altered  or  substituted  Work  are  specified  in 
CONTRACT, the CONTRACTOR  is bound to carry out the additional, altered or 
substituted Work at the same rates as are specified in CONTRACT unless the Engineer 
considers otherwise.  In this case the rates will be determined by the Engineer as provided 
in sub-section (c) here below. 

b)       If the rates for the additional, altered or substituted Work are not specifically 
provided in CONTRACT, the rates, will be derived from the rates for similar class of 
Work as are specified in CONTRACT.  The opinion of the Engineer, as to whether or not 
the rates can be reasonably so derived from the items in the CONTRACT will be final 
and binding on CONTRACTOR. 

c)        If the rates for the altered, additional or substituted Work cannot be determined in 
the manner specified in the sub-clause (a) & (b) above, then CONTRACTOR shall, 
within seven (7) days of the date of receipt of order to carry out WORK, inform the 
Engineer of the rate which it is his intention to charge for such class of Work, supported 
by analysis of the rate or rates claimed, and the Engineer shall determine the rate or rates 
on the basis of the prevailing market rates of materials labour cost at schedule of labour 
plus twenty percent (20%) towards overhead and profit inclusive of ESI, PF, Sales Tax 
on Works Contract will be allowed. The opinion of the Engineer as to the current market 
rates of materials and the quantum of labour involved per unit of measurement will be 
final and binding on CONTRACTOR. 

 d) Notwithstanding anything mentioned in sub-sections (a), (b) and (c) above, 
the Engineer has the right to determine rates for additional / extra works and these shall 
be binding on the CONTRACTOR who  shall forthwith  execute such works.  The 
Engineer shall also have the option to employ another agency to execute such works and 
the CONTRACTOR shall provide full co-ordination. 

 

 



  

 

 

5.14     ACTION WHERE NO SPECIFICATION IS ISSUED 

  In case of any class of Work for which there is no such Specification as is 
mentioned in the Tender Document such Work shall be carried out in accordance with 
Indian Standard Specifications and if the Indian Standard Specifications do not cover the 
same the work should be carried out as per Standard Engineering Practice, subject to the 
approval of the Engineer. 

5.15     ABNORMAL RATES 

  CONTRACTOR is expected to quote rate for each item after careful 
analysis of cost involved for the performance of the completed item considering all 
Specifications and conditions of CONTRACT.  This will avoid loss of profit or gain in 
case of curtailment or change of Specification for any item. In case it is noticed that the 
rates quoted by the Tenderer for any item are unusually high or unusually low it will be 
sufficient cause for the rejection of the Tender unless the OWNER is convinced about the 
reasonableness of the rates on scrutiny of the analysis for such rate to be furnished by the 
Tenderer on demand.  In the alternatively the rates for such items may be revised at the 
discretion of the Engineer and the revised rates will become applicable. 

5.16     INSPECTION OF WORK 

5.16.1  The Engineer will have full power and authority to inspect the WORK at any time 
wherever in progress either on the SITE or at the CONTRACTOR‟s 
Premises/Workshops wherever situated.  Premises / Workshops of any person, firm or 
corporation where work in connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and CONTRACTOR shall afford or procure for 
the Engineer, every facility and assistance to carry out such inspection. CONTRACTOR 
shall, at all time during the usual working hours and  all other times at which reasonable 
notice of the intention of the Engineer or his representative to visit the WORK shall have 
been given to CONTRACTOR, either himself be present to receive orders and 
instructions, or have a responsible  agent duly accredited in writing present for the 
purpose.   Orders given to the CONTRACTOR's agent shall be considered to have the 
same force as if they had been given to CONTRACTOR himself. CONTRACTOR  shall  
give not  less  than  seven  (7) day's  notice  in  writing  to  the Engineer before covering 
up or otherwise placing beyond reach of inspection and measurement any Work in order 
that the same may be inspected and measured.  In the event of breach of above the same 
shall be uncovered at CONTRACTOR's expense for carrying out such measurement or 
inspection. 

5.16.2 The written instructions regarding any particular work will normally be passed by 
the Engineer or his Authorized Representative. A work order book will be maintained by 
the CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorized representative by 
way of acknowledgement within Twelve (12) hours. 

5.16.3  No material shall be dispatched from CONTRACTOR's stores before obtaining 
the approval in writing of the Engineer / his representative. 

5.16.4 CONTRACTOR is to provide at all times during the progress of WORK and 



  

 

maintenance period proper means of access with ladders, gangways, etc. and the 
necessary attendants to move and adopt as directed for inspection or measurement of 
WORK by the Engineer. 

 

5.17     ASSISTANCE TO ENGINEER 

CONTRACTOR shall make available to the Engineer free of cost all necessary 
instruments and assistance in checking of setting out of WORK and in the checking of 
any WORK made by CONTRACTOR and taking measurement of WORK. 

5.18     TESTS FOR QUALITY OF WORK 

5.18.1  All workmanship shall be of the respective kinds described in the Contract 
Document and in accordance with the instructions of the Engineer and shall be subjected 
from time to time to such test at CONTRACTOR's cost as the Engineer may direct at the 
place of manufacture or fabrication or on the SITE or at an independent laboratory or at 
all or any such places. CONTRACTOR shall provide assistance / instrument, labour and 
materials as are normally required for examining, measuring and testing any 
workmanship as may be selected and required by the Engineer.  The results of the tests in 
original will be forwarded directly to the Engineer by the testing authority with copies 
sent to CONTRACTOR. 

5.18.2  All the tests that will be necessary in connection with the execution of WORK as 
decided by the Engineer shall be carried out at the testing laboratory by CONTRACTOR 
at his costs. The CONTRACTOR shall carry out tests at an independent laboratory 
CONTRACTOR shall arrange to do so at his cost as directed by the Engineer. 

5.19     SAMPLES 

CONTRACTOR  shall  furnish  to  the  Engineer  for  approval  when  requested  or  if 
required by the Specifications, adequate samples of all materials and finishes to be used 
in WORK at contractors cost.   Such samples shall be submitted before WORK is 
commenced and in ample time to permit tests and examination thereof.  All materials 
furnished and finishes applied in WORK shall be fully matching with the approved 
samples. 

5.20     ACTION AND COMPENSATION IN CASE OF BAD WORK 

If it shall appear to the Engineer that any Work   has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that 
any materials or articles provided by CONTRACTOR for the execution of WORK are 
unsound, or of a quality inferior to that contracted for, or otherwise not in accordance 
with CONTRACT, CONTRACTOR shall on demand in writing from the Engineer or his 
authorized representative specifying the WORK, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified  and  paid  
for,  forthwith  rectify  or  remove  and  reconstruct  the  Work,  so specified and provide 
other proper and suitable materials or articles at his own charge and cost, and in the event 
of failure to do so within the period to be specified by the Engineer in his demand 
aforesaid, the Engineer may on expiry of notice period rectify or remove and re-execute 
the Work or remove and replace with others, the materials or articles complained of as 
the case may be at the risk and expense in all respects of CONTRACTOR. The decision 



  

 

of the Engineer as to any question arising under this clause shall be final and conclusive. 

 

5.21     SUSPENSION OF WORK 

i)        Subject to the provisions of the sub-para (ii) of this clause, CONTRACTOR shall 
if ordered in writing by the Engineer, or his representative, temporarily suspend the 
WORK or any part thereof for such period and such time as so ordered and shall not, 
after receiving such written order proceed with WORK therein ordered to be suspended 
until he shall have received a written order to proceed therewith. The CONTRACTOR 
shall not be entitled to claim compensation for any loss or damage sustained by him by 
reason of temporary suspension of WORK aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of WORK as 
aforesaid will be granted to CONTRACTOR should he apply for the same provided that 
the suspension was not consequent to any default or failure on the part of 
CONTRACTOR. 

ii) In  case  of  suspension of WORK ordered in writing by Engineer, for a period of  
more  than    one  (1)    month,  CONTRACTOR  shall  have  the  option  to terminate 
CONTRACT, provided that the CONTRACTOR shall exercise such option forthwith. 
The CONTRACTOR shall not be entitled to claim any damages or compensation on this 
account. 

5.22     OWNER MAY DO PART OF WORK 

Upon failure of CONTRACTOR to comply with any instructions given in accordance 
with the provisions of this CONTRACT, the OWNER has the alternative right, instead of 
assuming charge of WORK to place additional labour force, tools, Equipment and 
materials on such parts of WORK, as the OWNER may designate or also engage another 
CONTRACTOR to carry out WORK in such cases, the OWNER shall deduct from the 
amount which otherwise might become due to CONTRACTOR, the cost of such WORK 
and materials with fifteen percent (15%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to CONTRACTOR, 
CONTRACTOR shall pay the difference to the OWNER.  Alternatively the OWNER 
shall recover such costs from Performance Bank Guarantee. 

 

5.23     POSSESSION PRIOR TO COMPLETION 

The Engineer shall have the right to take possession of or use any completed or partially 
completed WORK or part of WORK. Such possession or use shall not be deemed to be 
an acceptance of any WORK completed in accordance with CONTRACT. If such prior 
possession or use by the Engineer delays the progress of WORK, equitable adjustment in 
the time of completion will be made and the CONTRACTOR shall be notified 
accordingly. 

 

 

 

 

 



  

 

 

5.24     PERIOD OF DEFECTS LIABILITY / PERFORMANCE 

 

5.24.1. CONTRACTOR shall guarantee the installation WORK for a period of Twelve 
(12) months from the date of completion of work. Any damage or defect that may arise 
or lie undiscovered at the completion of work, connected in any way with the Equipment 
or materials supplied by him or in the workmanship shall be rectified or replaced by 
CONTRACTOR at his own expense as deemed necessary by the Engineer or in default, 
the Engineer may cause the same to be made good by   other workmen and deduct 
expenses (of which the certificate of Engineer shall be final) from any sums that may be 
then or at any time thereafter, become due to CONTRACTOR or from his Security 
Deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

Guarantee covers liabilities of material supplier, sub-contractor. 

5.24.2. If  CONTRACTOR  feels  that  any  variation  in  work  or  in  quality of  
materials  or proportions would be beneficial or necessary to fulfil guarantee called for, 
he shall bring this to the notice of the Engineer in writing. 

5.24.3. From the commencement upto completion of WORK, CONTRACTOR shall take 
full responsibility for the care for WORK including all temporary works and in case any 
damages, loss or injury shall happen to WORK or to  any part thereof or to  any 
temporary works from any cause whatsoever, shall at his own cost repair and make good 
the same so that at completion WORK shall be in good order and in conformity, in  every  
respects,  with  the  requirements  of  CONTRACT  and  the  Engineer's instructions. 

 

 

5.24.4. If at any time, before WORK is taken over, the Engineer shall :- 

 

a)      Decide that any work done or materials used by CONTRACTOR or any SUB- 
CONTRACTOR is defective or not in accordance with CONTRACT, or that WORK or 
any portion thereof are defective, or do not fulfil the requirements of CONTRACT (all 
such materials being hereinafter, called 'Defects' in this clause), and (b) as soon as 
reasonably practicable gives to CONTRACTOR notice in  writing of the said  decision,  
specifying particulars  of the defects alleged to exist or to have occurred, then 
CONTRACTOR shall at his own expense and with all speed make good the defects so 
specified. 

b)  In case the CONTRACTOR fails to do so, the OWNER may take, at the 
cost of CONTRACTOR, such steps as may in all circumstances, be reasonable to make 
good such defects. The expenditure so incurred by OWNER will be recovered from the 
amount due to CONTRACTOR. The decision of the Engineer with regard to the amount 
to be recovered from CONTRACTOR will be final and binding on CONTRACTOR. As 
soon as WORK have been completed in accordance with CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are intended and 
except for maintenance thereof provided in clause 5.24.1 and have passed the tests on 
completion, the Engineer shall issue a certificate (hereinafter called Completion 



  

 

Certificate) in which he shall certify the date on which WORK have been so completed 
and have passed the said tests and the OWNER shall be deemed to have taken over 
WORK on the date so certified. If WORK have been divided into various groups in 
CONTRACT, the OWNER shall be entitled to take over any group or groups before the 
other or others and thereupon the Engineer shall issue a Completion Certificate which 
will, however, be for such group or groups so taken over only. 

 

 

5.24.5. In order that CONTRACTOR could obtain a Completion Certificate he shall 
make good, with all possible speed any defect arising from the defective materials 
supplied by CONTRACTOR or workmanship or any act or omission of CONTRACT 
that may have been noticed or developed, after the WORK or group of WORKS has been 
taken over, the period allowed for carrying out such WORK will be normally one (1) 
month. If any defect be not remedied within a reasonable time, the OWNER may proceed 
to do WORK at CONTRACTOR's risk and expense and deduct from the Final Bill such 
amounts as may be decided by the Engineer. 

 

  If by reason of any default on the part of any CONTRACTOR a Completion 
Certificate has not been issued in respect of every portion of WORK within one (1) 
month after the date fixed by CONTRACTOR for the completion of WORK, the 
OWNER shall be at liberty to use WORK or any portion thereof which has been 
completed. The CONTRACTOR shall be afforded reasonable opportunity for completing 
the WORK for the issue of Completion Certificate. 

6.    CERTIFICATE AND PAYMENTS 

 

6.1       SCHEDULE OF RATES AND PAYMENTS 

 

6.1.1.   The price to be paid by the OWNER to CONTRACTOR for the WORK to be 
done and for the performance of all the obligations undertaken by CONTRACTOR under 
CONTRACT  shall  be  ascertained  by  the  application  of  the  respective  rates  (the 
inclusive nature of which is more particularly defined by way of application but not of 
limitation, with the succeeding sub clause of this clause) and payment to be made 
accordingly for the WORK as per theoretical drawing dimensions to be executed on site 
and approved by the Engineer. The sum so ascertained shall (excepting only as and to the 
extent expressly provided herein) constitute the sole and inclusive remuneration of 
CONTRACTOR under CONTRACT and no further or other payment whatsoever shall 
be or become due or payable to CONTRACTOR under CONTRACT. 

6.1.2.   The prices / rates quoted by CONTRACTOR shall remain firm till the issue of 
final certificate and shall not be subject to escalation.   Rates shall be deemed to include 
and cover all costs, expenses and liabilities of every description and all risks of every 
kind to be taken in executing, completing and handing over WORK to the OWNER by 
CONTRACTOR. CONTRACTOR shall be deemed to have known the nature, scope 
magnitude and the extent of WORK and materials required though Contract Document 



  

 

may not fully and precisely furnish them. He shall make such provision in the rates as he 
may consider necessary to cover the cost of such items of Work and materials as may be 
reasonable and necessary to complete WORK. The opinion of the Engineer as to the 
items of work which are necessary and reasonable for completion of WORK shall be 
final and binding on CONTRACTOR, although the same may not be shown in or 
described specifically in Contract Document. 

Generality of this present provision shall not be deemed to cut down or limit in any way 
CONTRACTOR's obligation under the Contract, because in certain cases it may and in 
other cases it may not be expressly stated that CONTRACTOR shall do or perform a 
work or supply articles or perform services  at his own cost or without additional 
payment or without extra charge or words to the same effect or that it may be stated or 
not stated that the same are included in and covered by the Rates. 

6.1.3.   Without in any way limiting the provisions of the preceding sub-clause the Rates 
shall be deemed to include and cover the cost of all Constructional Plant and Equipment, 
Temporary Work, Pumps, Materials, Labour, Insurance, Fuel, Stores and Appliances to 
be supplied by CONTRACTOR and all other matters in connection with each item in the 
Rates and the execution of Work or any portion thereof finished, complete in every 
respect and maintained as shown described in the Contract Document or as may be 
ordered in writing during the continuance of CONTRACT. 

6.1.4.  The Rates shall be deemed to include and cover the cost of all royalties and fees 
for the articles, and processes, protected by letters, patent or otherwise incorporated in or 
used in connection with WORK, also all royalties, rents and other payments in 
connection with obtaining materials of whatsoever kind for WORK and shall include an 
indemnity to the OWNER which CONTRACTOR hereby gives against all actions, 
proceedings, claims, damages, costs and expenses arising from the incorporation in or use 
on WORK of  any  such  articles,  processes  or  materials,  octroi,  works  contract  tax  
or  other Municipal or Local Board charges if levied on materials, Equipment or 
machineries to be brought to SITE for use on WORK shall be borne by CONTRACTOR. 

6.1.5.   No exemption or reduction of customs duties, works contract tax, quarry or any 
port dues, transport charges, stamp duties or Central or States Government or Local Body 
or Municipal taxes or duties, taxes or charges (from or of any other body), whatsoever, 
will be granted or obtained, all of which expenses shall be deemed to be included in and 
covered by the Rates. CONTRACTOR shall also obtain and pay for all permits, or other 
privileges necessary to complete WORK. 

6.1.6.   The Rates shall be deemed to include and cover risk of all possibilities of delay 
and interference with CONTRACTOR's conduct of WORK which occur from any cause 
including orders of the OWNER in the exercise of his powers and on account of 
extension of time granted due to various reasons and for all other possible or probable 
causes of delay. 

6.1.7.   The Rates are fully inclusive rates which have been quoted by CONTRACTOR 
and agreed to by the OWNER and cannot be altered. 

 

 



  

 

 

6.2       PROCEDURE FOR MEASUREMENT / BILLING OF WORK IN PROGRESS 

 

 

6.2.1.   All measurement shall be in metric system. All the WORK in progress will be 
jointly measured by the representative of the Engineer, and CONTRACTOR's authorized 
agent progressively. Measurements will be recorded by the Engineer or his authorized 
representative and signed by CONTRACTOR or his authorized representative in the 
measurement book to be provided by the CONTRACTOR. 

 

Measurements will be jointly recorded by the Contractor, Employer Representative and 
the  Consultant‟s  Representative.  Copies  of  the  measurement  sheets  bearing  the 
signature of the above three will be submitted along with abstract of the bill. 
Measurements will be verified and the bills admitted for payment. 

 

Along with the final bill, measurement books containing all the measurements along with 
signed copies of the measurement sheets submitted progressively with the Running 
Account Bills will be attached and will remain the property of the Employer. 

 

 

6.2.2.   CONTRACTOR will submit a Bill in approved proforma in duplicate to the 
Engineer giving abstract and detailed measurements for the various items executed 
during a month.  The Engineer shall take or cause to be taken the requisite measurements 
for the purpose of having the same verified and the claim, as far as admissible, adjusted, 
if possible, before the presentation of the bill. 

 

 

6.2.3   For interim certificates on running account bill, the accepted value of the 
certificates after recoveries will be paid by OWNER within 15 days of date of 
certification. 

 

6.3       RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES 

All running account payments shall be regarded as payments by way of advance against 
the final payment only and not as payment for Work actually done and completed and 
shall not preclude the requiring of bad, unsound and imperfect or unskilled Work to be 
removed and taken away and reconstructed or reerected or be considered as an admission 
of the due performance of CONTRACT, or any part thereof, in the respect, or of the 
accuring of any claim by CONTRACTOR, nor shall it conclude, determine or affect in 
any way the powers of the OWNER under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way vary or 
affect CONTRACT. The Final Bill shall be submitted by CONTRACTOR within one (1) 
month of the date of physical completion of WORK, otherwise, the Engineer's certificate 



  

 

of the measurement and of total amount payable for WORK accordingly shall be final 
and binding on all parties. 

 

 

6.4       PAYMENT OF CONTRACTOR'S BILL 

The CONTRACTOR shall prepare the detailed measurements with bill and submit to the 
Engineer.  After a scrutiny of Running Account bills and upon certification by the 
Engineer, the accepted value of the certificates after recoveries will be paid by OWNER 
within 15 days from the date of certification and receipt of same at Owner‟s end. 

  The Final Bill shall be presented by the CONTRACTOR along with a 'NO 
CLAIM CERTIFICATE'  in  a  format  acceptable  to  the  OWNER  along  with  such  
other documents as directed by the OWNER within 1 (one) month   from the date of 
completion.All payments shall be made in Indian Currency. 

 

6.5       RECEIPT FOR PAYMENT 

  Receipt for payment made on account of WORK when executed by a firm 
must be signed by a person holding due power of attorney in this respect on behalf of 
CONTRACTOR, except when described in Tender as a Limited Company in which case 
the receipt must be signed in the name of the Company by one of its principal officers or 
by some other person having authority to give effectual receipt for the Company. 

 

6.6       COMPLETION CERTIFICATE 

6.6.1 The  Engineer  shall  normally  issue  to  CONTRACTOR  the  Completion  
Certificate within one (1) month after receiving an application therefor from 
CONTRACTOR after verifying from the completion Documents and satisfying himself 
that WORK has been completed in accordance with and as set out in the construction and 
erection Drawings, and the Contract Document. 

CONTRACTOR, after obtaining the Completion Certificate, is eligible to present the 
Final Bill for WORK executed by him under the terms of CONTRACT for the portion of 
work included in the Completion Certificate 

6.6.2.   Upon completion of WORK in all respects, CONTRACTOR shall be furnished 
with a certificate by the Engineer, of such completion, but no certificate shall be given 
nor WORK be deemed to have been executed until all scaffolding, surplus materials and 
rubbish is cleaned off SITE completely nor until WORK shall have been measured by the 
Engineer whose measurement shall be binding and conclusive. WORK will not be 
considered as complete and taken over by the OWNER, until all the temporary works, 
labour and staff colonies etc. constructed, are removed and the worksite cleaned to the 
satisfaction of the Engineer. 

If CONTRACTOR fails to comply with the requirement of this clause on or before the 
date fixed for the completion of WORK, Engineer may at the expense of 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off 
the same as he thinks fit and clean off such dirt as aforesaid, and CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of 



  

 

any such scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 

6.6.3.   For the purpose of clause 6.6.1 the following Documents will be deemed to form 
the completion Document. 

i)    The technical documents according to which WORK was carried out. ii)        
Substantial Completion Certificate for all WORKS. 

iii)       All supporting documents and measurement sheets duly signed 

 

6.7       FINAL DECISION AND FINAL CERTIFICATE 

Upon  expiry of the period of liability and subject to the Engineer being satisfied the 
WORK has been duly maintained by CONTRACTOR, during such period as 
hereinbefore provided and the  CONTRACTOR has in all respect duly made up any 
subsidence and performed on his obligations under CONTRACT,  the Engineer shall 
give a certificate herein referred to as the final certificate to that effect and 
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations 
until Final Certificate shall have been  given by the Engineer notwithstanding any 
previous entry upon WORK and taking possession, working or using of the same or any 
part thereof by the OWNER. 

 

6.8       CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION 

Except the final certificate no other certificate or payment against a certificate or on 
general account shall be taken to be an admission by the OWNER of the due 
performance of CONTRACT or any part thereof or occupancy or validity of any claim 
by CONTRACTOR. 

 

6.9       Material advance 

 CONTRACTOR shall be allowed Material Advance for  the materials brought to SITE 
for the execution of the Contracted item of work to the extent of Seventy five percent 
(75%) of the value of materials as assessed by the Engineer.   Material advances paid 
should be recovered full in the next running account bill itself. 

 

7.    TAXES AND INSURANCE 

 

7.1       TAXES, DUTIES, OCTROI ETC. 

 

CONTRACTOR agrees to and does hereby accept full & exclusive liability for the 
payment of any and all taxes, duties, works contract tax etc. now or hereafter imposed, 
increased,  or modified,  and  all  the sales  taxes,  works  contract  tax,  duties,  octrois 
etc/GST. now in force and hereafter increased imposed or modified from time to time in 
respect of WORK and materials and all contributions and taxes for unemployment 
compensation insurance and old age pensions or annuities now or hereafter imposed by 
any Central or State Government authorities which are imposed with respect to or 



  

 

covered by the wages, salaries, or other compensations paid to the persons employed by 
CONTRACTOR and CONTRACTOR shall be responsible for compliance with all 
obligations and restrictions imposed by the Labour Law or any other law affecting 
employer-employee relationship and CONTRACTOR further agrees to comply, and to 
secure the compliance of all Sub-Contractors, with applicable Central, State, Municipal 
and Local laws and regulations and requirements of any Central, State or Local 
Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
and hold harmless from any liability or penalty which may be imposed by the Central, 
State  or  Local  authorities  by  reason  of  any  violation  by  CONTRACTOR  or Sub- 
CONTRACTOR of such laws, regulations or requirements and also from all claims, suits 
or proceedings that may be brought against the OWNER arising under, growing out of, 
or by reason of WORK provided for by this CONTRACT, by third parties, or by Central 
or State Government authority or any administrative Sub-division thereof. 

  All taxes, duties, levies, entry tax, octrois, sales tax, Works Contract tax 
etc./GST as applicable from time to time shall be borne by the CONTRACTOR and are 
deemed to be included in the rates. 

  Sales Tax on Works contract, Tax deducted at source for Income tax and 
any other levies shall be deducted as per rules and regulations in force in accordance with 
acts prevailing from time to time at the prevailing rates by the OWNER from the bills of 
the CONTRACTOR. 

7.2       INSURANCE: 

CONTRACTOR shall at his own expense carry and maintain insurance with reputable 

Insurance Companies to the satisfaction of the OWNER as follows :- 

 

7.2.1.   Employees' State Insurance Act 

CONTRACTOR  agrees  to  and  does  hereby accept  full  and  exclusive  liability for 
compliance with all obligations imposed by the Employees' State Insurance Act, 1948, 
with subsequent amendments, and CONTRACTOR further agrees to defend, indemnify 
and hold the OWNER harmless from any liability or penalty which may be imposed by 
the  Central,  State  or  Local  authority  by  reason  of  any  asserted  violation  
byCONTRACTOR or Sub-Contractor of the Employees' State Insurance Act   and also 
from all claims, suits or proceedings that may be brought against the OWNER arising 
under, growing out of or by reasons of the WORK provided for by this CONTRACT 
whether brought by employees of CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub-division thereof. 

 

 

CONTRACTOR agrees to fill in with the Employees' State Insurance Corporation, in 
Declaration Form, and all forms which may be required in respect of CONTRACTOR's 
or SUB-CONTRACTOR's employees, required to be covered under the employees state 
insurance act. CONTRACTOR shall deduct and secure the agreement of the Sub- 
Contractor to deduct the employees' contribution as per the rates applicable under the ESI 
act from time to time and arrange to remit the same to the OWNER or such other agency 



  

 

as may be directed by the OWNER at regular monthly intervals along with the 
employees contribution stipulated in the act as applicable. CONTRACTOR agrees to 
maintain all records as required under the ACT in respect of employees and payments 
and CONTRACTOR shall secure the agreement of the Sub- CONTRACTOR to maintain 
such records. Any expenses incurred for the contributions, making contributions or 
maintaining records shall be to CONTRACTOR's or Sub-Contractor's account. 

 

The OWNER shall retain such sums as may be necessary from the Contract Value until 
CONTRACTOR shall furnish satisfactory proof that all contribution as required by the 
Employee's State Insurance Act have been paid. 

 

7.2.2    Workmen's Compensation and Employer's Liability Insurance. 

  Insurance shall be effected for all CONTRACTOR's employees engaged in 
the performance of this CONTRACT if they are not covered under the employees state 
insurance  act.  If  any  part  of  WORK  is  sublet,  CONTRACTOR  shall  require  the 
SUB-CONTRACTOR to provide Workman's Compensation and employer's liability 
insurance for the latter's employees. 

 

 

7.2.3    Any other Insurance required Under Law or Regulations or by the OWNER. 

CONTRACTOR shall also carry and maintain any and all other insurance, which he may 
be required under any law or regulation from time to time. 

 

7.3       DAMAGE TO PROPERTY : 

 

7.3.1  CONTRACTOR  shall  be  responsible  for  making  good  to  the  
satisfaction  of  the OWNER any loss of article any damage to all structures and 
properties belonging to the OWNER or being executed or procured or being procured by 
the OWNER of other Agencies within the premises of all WORK of the OWNER if such 
loss or damage is due to fault and / or the negligence or willful acts of omission of 
CONTRACTOR, his employee's agents, representatives or SUB-CONTRACTORS. 

 

7.3.2  CONTRACTOR shall indemnify and keep the OWNER harmless of all 
claims for damage to property arising under or by reason of this agreement if such claims 
result from the fault and / or negligence or willful acts or omissions of CONTRACTOR, 
his employees, agents, representatives or Sub-Contractors. 

 

7.4       EMPLOYEES PROVIDENT FUND ACT, 1952 AND SCHEME 

 

7.4.1  CONTRACTOR agrees to cover all the employees engaged by him or 
through Sub- Contractors under the employees provident fund scheme and shall submit 
necessary records to the OWNER in proof of compliance. 



  

 

7.4.2         CONTRACTOR further agrees to defend, indemnify and hold the OWNER 
harmless from any liability of penalty which may be imposed, by the central, state or 
local authority by reason of any asserted violation by CONTRACTOR or his Sub-
Contractor of the provisions of the Employees Provident Fund Act, and the schemes 
thereunder. 

 

7.5       INSURANCE 

 

7.5.1  The CONTRACTOR shall be responsible for all injury or damage to 
persons, animals or things, and for all damage to property which may arise from any 
factor on the part of the CONTRACTOR or any Sub-Contractor or any nominated Sub- 
Contractor or any of their employees. 

 

7.5.2  The liability under this clause shall cover also, inter alia, any damage to 
structures, whether immediately adjacent to the works or otherwise, any damage to roads, 
streets, footpaths, bridges as well as damage caused to the buildings and other structures 
and works forming the subject matter of this contract. The CONTRACTOR shall also be 
responsible for any damage caused to the buildings and other structures and works 
forming the subject matter of this contract due to rain, wind, frost or other inclement 
weather. 

  The CONTRACTOR shall indemnify and keep indemnified the OWNER 
and hold him harmless in respect of all and any loss and expenses arising from any such 
injury or damage to persons or property as aforesaid and also against any claim made in 
respect of injury or damage, whether under any statutes or otherwise and also in respect 
of any award or compensation or damage consequent upon such claim. 

 

7.5.3  The CONTRACTOR shall, at his own expense, effect and maintain till the 
issue of the completion certificate under this contract, with an insurance company 
approved by the OWNER, an All Risks Policy of Insurance including earthquake risk in 
the joint names of the OWNER and the CONTRACTOR (the name of the former being 
placed first in the policy) against all risk as per the standard All Risk Policy for 
CONTRACTORS for an amount equal to 125% of the contract value and deposit such 
policy or policies with the OWNER before commencing the works. 

 

7.5.4  The CONTRACTOR shall reinstate all damage of every sort mentioned in 
this clause so as to deliver up the whole of the works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damage to property of 
third parties. 

7.5.5  The CONTRACTOR shall also indemnify and keep indemnified the 
OWNER against all claims which may be made against the OWNER, by any person in 
respect of anything which may arise in respect of the works or in consequence thereof 
and shall, at his own expense, effect and maintain, until the completion of the contract, 
with an Insurance Company approved by the OWNER a policy of Insurance in the joint 



  

 

names of the OWNER and the CONTRACTOR (name of the former being placed first in 
the policy) against such risks and deposit such policy or policies before commencement 
of the works. The minimum limit of the coverage under the Policy shall be Rs. 2.00 lakhs 
per person for any one accident or occurrence and Rs. 5 lakhs in respect of damage to 
property for any one accident or occurrence. 

 

7.5.6  The CONTRACTOR shall also indemnify the OWNER against all claims 
which may be upon the OWNER, whether under the Workmen's Compensation Act or 
any other statute in force, during the currency of this contract or at common Law in 
respect of any employee  of  the  CONTRACTOR  or  of  any Sub-Contractor  and  shall  
at  his  own expense effect and maintain until the completion of the contract, with an 
insurance Company, approved by the OWNER, a Policy of Insurance against such risks 
and deposit such policy or policies with the OWNER from time to time during the 
currency of this contract. 

 

7.5.7   In default of the CONTRACTOR insuring as provided above, the OWNER may 
so insure and may deduct the premiums paid from any moneys due or which may 
become due to the CONTRACTOR. 

7.5.8  The CONTRACTOR shall be responsible for any liability which may not be 
covered by the Insurance Policies referred to above and also for all other damages to any 
person, animal or defective carrying out of this contract, whatever, may be the reasons 
due to which the damage shall have been caused. 

 

 

7.5.9  The CONTRACTOR shall also indemnify and keep indemnified the 
OWNER against all and any cost, charges or expenses arising out of any claim or 
proceedings relating to the works  and  also  in  respect  of  any award  of damages  or  
compensation  arising therefrom. 

 

 

7.5.10   Without prejudice to the other rights of the OWNER against 
CONTRACTOR in respect of such default, the OWNER shall be entitled to deduct from 
any sums payable to the CONTRACTOR the amount of any damages, compensation 
costs, charges and other expenses paid by the OWNER and which are payable by the 
CONTRACTOR under this clause. 

 

7.5.11   The CONTRACTOR shall, upon settlement by the Insurer of any claim 
made against the Insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the CONTRACTOR 
and the CONTRACTOR shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 



  

 

 

 

7.5.12   The CONTRACTOR, in case of re-building or reinstatement after fire, shall 
be entitled to such extension of time for completion as the OWNER may deem fit, but 
shall, however,  not  be  entitled  to  reimbursement  by  the  OWNER  of  any  shortfall  
or deficiency in the amount finally paid by the insurer in settlement of any claim arising 
as set out herein.  Any extension of time so granted shall be subject to no additional costs 
for the extended period. 

 

Without prejudice to his liability under this clause, the CONTRACTOR shall also cause 
all nominated Sub-contractors to effect, for their respective portions of the works, similar 
policies of insurance in accordance with the provisions of this clause and shall produce or 
cause to produce to the OWNER such policies. The CONTRACTOR shall not permit a 
nominated Sub-contractors to commence work at the site unless the said insurance 
policies are submitted. In the event of failure of the Sub-contractors to take out such a 
policy of insurance before commencing the works at the site, the CONTRACTOR shall 
be responsible for any claim or damage attributable to the said Sub-contractors. 

 

8.   LABOUR LAWS 

 

8.1       LABOUR LAWS 

8.1.1.   No labour below the age of eighteen (18) years shall be employed on WORK. 

8.1.2.   CONTRACTOR  shall  not  pay less  than  what  is  provided  under law to  
labourers engaged by him on WORK. 

8.1.3.  CONTRACTOR shall at his expense comply with all labour laws and keep the 
OWNER indemnified in respect thereof. 

8.1.4.   In addition to above, rules and regulations as contained in Contract Labour 
(Regulation and Abolition) Act, 1970 will also be applicable for this CONTRACT. The 
CONTRACTOR shall be liable for ensuring compliance of the provisions of the acts, 
registration   obtaining   licence   etc.   of   his   workmen   as   well   as   those   of Sub- 
CONTRACTORS. 

8.1.5.   CONTRACTOR shall secure full safety of the workers / employees engaged by 
him and shall take at his own cost, insurances and such other safety regulations for the 
said purpose. 

 

8.2       IMPLEMENTATION OF APPRENTICES ACT 1964 

CONTRACTOR shall comply with the provisions of the Apprentices ACT, 1964 and the 
Rules and orders issued thereunder from time to time. If he fails to do so, his failure will  
be  a  breach  of  CONTRACT.  CONTRACTOR  shall  also  be  liable  for  any 
pecuniary liability arising on account of any violation by him of the provision of Act. 

 

 



  

 

8.3       CONTRACTOR TO INDEMNIFY THE OWNER 

8.3.1.  CONTRACTOR shall indemnify every member, officer and employee of the 
OWNER, against  all  actions,  proceedings,  claims,  demands,  costs  and  expenses  
whatsoever arising out of or in connection with the works and all actions, proceedings, 
claims, demands, costs and expenses which may be made against the OWNER for or in 
respect of  or  arising  out  of  any  failure  by  CONTRACTOR  in  the  performance  of  
his obligations under  the Contract Document. The OWNER shall not be liable for or in 
respect of any demand or compensation payable by law in respect of or in consequence 
of any accident, death or injury to any workman or other person in the employment of 
CONTRACTOR or his Sub-contractors and CONTRACTOR shall indemnify and keep 
indemnified the OWNER against all such damages and compensations and against all 
claims,  damages,  proceedings,  costs,  charges  and  expenses  whatsoever  in  respect 
thereof or in relation thereto. 

8.3.2.   PAYMENT OF CLAIMS AND DAMAGES : Should the OWNER have to pay 
any money in respect of such claims or demands as aforesaid the amount so paid and the 
costs incurred by the OWNER shall be charged to and paid by CONTRACTOR and 
CONTRACTOR shall not be at  liberty to dispute or question the right of the OWNER to 
make such payments notwithstanding the same may have been made without his consent 
or authority or in law or otherwise to the contrary. 

 

8.3.3.   In every case in which by virtue of the provisions of Workmen's Compensation 
Act, or any other Act, the OWNER is obliged to pay compensation to workmen 
employed by CONTRACTOR in execution of WORK, the OWNER will recover from 
CONTRACTOR the amount of compensation so paid and without prejudice to the rights 
of the OWNER under the said Act the OWNER shall be at liberty to recover such 
amount  or    any  part thereof by deducting it from the Security Deposit or from any sum 
due to CONTRACTOR whether under this CONTRACT or otherwise. The OWNER 
shall not be bound to contest any claim made under the said Act, except on written 
request of CONTRACTOR and upon his giving to the OWNER full security for all costs 
for which the OWNER might become liable in consequence of contesting such claim. 

 

8.4       HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

  In respect of all labour directly or indirectly employed in WORK for the 
performance of CONTRACTOR's part of this CONTRACT, CONTRACTOR shall 
comply with or cause to be complied with all the rules and regulations of the local 
Sanitary and other Authorities and as framed by the OWNER from time to time for the 
protection of health and  sanitary  arrangements  for  all  workers  and  as  required  under  
various  welfare statutes. 

The CONTRACTOR shall provide rubbish chutes and bins at required places and 
arrange for periodical cleaning at his own cost. 

The CONTRACTOR shall provide washing bay with water jet pumps at the locations 
shown by the Engineer for washing cars, tyres, vehicles and for other purposes, and 
maintain the same till the completion of work at his own cost. 



  

 

No extra claims on these accounts are admissible. 

9.   SAFETY REGULATIONS & SAFETY CODE 

9.1. In respect of all Labour, directly or indirectly employed in WORK for the 
performance of CONTRACTOR's part of this Agreement, CONTRACTOR shall at his 
own expense arrange for all the safety provisions as per safety codes of C.P.W.D, Indian 
Standards Institution, The Electricity Act, The Mine Act and such other Acts as 
applicable.  The CONTRACTOR shall employ a Safety Officer at the site of works who 
shall be responsible for all matters relating to safety and provisions contained herein. 

9.2.      CONTRACTOR shall also observe and abide by all safety regulations of the 
OWNER as given below : 

9.2.1.    i)  Temporary    fixtures   like  sheds,   tents etc. shall be erected in conformity 
with normal safety standards.  Thatched roof to such fixtures will not be permitted. 

ii)   Temporary piping, hose connections and electrical wiring must be laid in a manner 
that they may not cause tripping or pose hazard to other activities. 

iii)   All precautions should be taken to ensure that any temporary electrical wiring used 
within the site will not cause sparks. 

9.2.2.   Compressed gas cylinders shall be used in upright position. They must be firmly 
located on the ground on a sturdy stand and the cylinder should be chained to prevent 
accidental fall. 

9.2.3.   Good housekeeping must be practiced by the CONTRACTOR's personnel at all 
times while within the site during and after completion of the work, they are to ensure 
that their work area is kept clean and tidy. Materials and equipments should be stored in a 
safe and orderly manner so that they will not block exit to roads, buildings, aisles, 
passages and approach to fire fighting equipment such as fire hydrants, fire hoses and fire 
extinguishers or areas where emergency safety showers, electrical switch panels and 
switch rooms are located. 

9.2.4.   PERSONAL CONDUCT 

i)   Entering the site premises while under the influence of alcohol / narcotics is strictly 
forbidden. 

ii) Horseplay will not be allowed. 

a)  Fooling on the work, mock fighting or fighting within the site premises will not be 
tolerated. 

b) Gambling within the site premises is strictly forbidden. 

c) Entering site premises while in possession of weapons such as knives etc. is 
prohibited. 

d)  CONTRACTOR's personnel shall not pick up quarrel or get into arguments with the 
OWNER's personnel or act in any manner subversive of plant discipline. In case of any 
misunderstanding such problems should be referred to the Engineer. 

9.2.5.   The  CONTRACTOR  shall  ensure  that  all  state  traffic  rules  and  regulations  
are complied with while motor vehicles are driven inside site premises. In addition, the 
following points are also outlined for compliance : 

i)       PARKING : As a general rule, vehicles should not be parked at road bends, in front 



  

 

of fire equipment sheds and fire fighting equipment thereby blocking access to them. 

ii)        Vehicles driven in the premises should have effective brakes, horns, lights, 
mufflers etc. 

iii)       Vehicles shall carry only the number  of passengers or weight of load they are 
authorised to carry as per law. Loads carried in trucks shall be properly secured so that 
they will not accidentally fall off while vehicle is in motion. 

iv)       Vehicle drivers shall always check over-head and side clearances while driving 
vehicles. 

9.2.6.   FIRE PROTECTION EQUIPMENTS 

CONTRACTOR shall provide fire protection equipment wherever it is required. 

The CONTRACTOR's personnel who are working on such jobs will be instructed the 
operation of such fire protection equipment. In the event of an accidental fire it is 
expected of such personnel to make efforts to extinguish the fire with the equipment 
made available. If the fire situation cannot be controlled, then the CONTRACTOR's 
personnel should immediately get in touch with any of the OWNER's  personnel  
available.  In  all  cases,  accidental  fire shall  be reported to the OWNER. 

All  efforts  should  be  made  by  the  CONTRACTOR's  personnel  to  prevent 
occurrence of any unwanted fire. Gasoline driven engines, trucks, tractors etc. shall not 
be filled with fuel while the motor is still running. 

Gasoline or naphtha must not be used as a cleaning agent or solvent. 

 

9.2.7.   REPORT ON ACCIDENTS 

i)         All personal injuries sustained by the CONTRACTOR's personnel and damages to 
vehicle and property, no matter how slight   they are, shall be promptly reported to the  
Engineer during normal working hours. 

ii) Medical treatment for injured CONTRACTOR's personnel will be entirely the 
responsibility of the CONTRACTOR. 

 

9.2.8    Safety Code : 

There shall be maintained in a readily accessible place first aid appliances including 
adequate supply of sterilised dressings and cotton wool. 

    An injured  person shall be taken to a public hospital without loss of time, incases 
where the injury necessitates hospitalization. 

The  support  for  the  scaffolding,  staging,  guard  lines  and  temporary  stairs required  
during  construction  shall  be  strong,  adequate  for  the  particular situation.   The 
temporary access to the various parts of the Building under 

construction shall be rigid and strong enough to avoid any chance of mishaps. The 
arrangement proposed shall be subject to the approval of the OWNER. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from ground. 

 No portable single ladder shall be over 8 (eight) meters in length. The width 
between the side rails shall not   be less than 30 cm. (clear) and the distance between  two  



  

 

adjacent rungs shall not be more than 30cm.  When a ladder is used an extra labourer 
shall be engaged for holding the ladder. 

The excavation  material shall not be placed within 1.5 metres  of the edge of the trench 
or half of the depth  of trench whichever is more.   All trenches and excavations shall be 
provided with necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be one metre. 

No floor, roof or other part of the structure shall be so overloaded with debris or materials 
as to render it unsafe. 

Workers  employed  on mixing and handling material such  as  asphalt,  cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves. 

Those engaged in welding works shall be provided with welder's protective eye-shields 
and gloves. 

No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

Suitable facemasks should be supplied for use by the workers when the paint is applied  
in  the form  of  spray or surface having  lead  paint  dry rubbed  and scrapped. 

Overalls shall be supplied by the CONTRACTOR to the painters and adequate facilities 
shall be provided to enable the working painters to wash during the period of work. 

Hoisting machines and tackle used in the works, including their attachments, anchorage 
and supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 

Safety features like nets, canvas sheets etc. shall be provided while men are working at 
heights. 

 

9.2.9  SAFETY  RULES  TO  BE  FOLLOWED  BY  THE  CONTRACTOR  
DURING EXECUTION OF WORK : 

 

All the staff working at site will wear helmets. 

All electrical equipment used by the CONTRACTOR will have double earthing and will 
be connected through an ELCB. 

 

No temporary electrical connections with loose wire will be permitted. For all electrical  
connections,  proper sockets  and  plugs  will  be  used  and  wiring / cabling clamped. 

Electrical hand tools like drilling machine will be of 220 volts type provided with an 
adequate step down transformer. 

ELCB's will be used wherever power & electrical connections are taken by the 
CONTRACTOR. 

Fire fighting portable extinguishers will be used and located at appropriate locations. 



  

 

All staff working at heights will use safety belts and standard platforms with 42" height 
railing. 

All the staff working will as far as possible wear shoes. 

All electricians will have wiremen's licence. 

Standard ladders will be used, non standard ladders will not be permitted. 

Inflammable materials like Petrol, Kerosene, Wax etc., will not be allowed to be stored at 
site stores.   Special storage space with fire protection arrangements will be provided. 

Each  CONTRACTOR  will  keep  a  stocked  FIRST  AID  box  with  easy accessibility.   
Respiratory protective equipment should be available with the CONTRACTOR. 

Welding mechanics and electricians will wear rubber gloves. 

Personal protecting equipment like Ear Muffler, Goggles, Gloves, Safety Belt, Safety 
Helmet, Rubber Shoes, etc., should be used and be available in CONTRACTOR's stores. 

Use of asbestos to be prevented. 

If correct manual handling is not used, it can result in back injuries.  Therefore all 
workers should be trained in safe manual handling.  Special objects require special 
handling. 

All scaffolding will be of steel and double stage unless otherwise permitted. 

CONTRACTORS to ensure that all equipment tools, brought on to the premises will be 
in a safe condition, have recently been checked and that all personnel using the 
equipment and tools have been trained in their safe use. 

CONTRACTOR to ensure that whilst on site premises, he will comply with all health 
and safety legislation as required by the OWNER. 

All the platforms, scaffolding and catwalks should have railings of 1 Mt. height and 100 
mm toe board.  All the catwalks should be minimum 450 mm wide and of grill type. All 
ladders should have hand rails. 

HAND BOOK ON HEALTH AND SAFETY AT WORK : 

The CONTRACTORS to do work in the Projects shall follow the guide lines given in the 
hand book on health and safety at work appended, during execution. 

10. SETTLEMENT OF DISPUTES 

 

10.1     MATTER TO BE SETTLED BY OWNER : 

 

All disputes and differences of any kind whatsoever arising out of or in connection with 
the contract, whether during the progress of the works or after their completion shall be 
referred by the CONTRACTOR to  the OWNER and the OWNER shall within  a 
reasonable time after their presentation make and notify decisions thereon in writing. 

 

The decisions, directions, clarifications, measurements, drawings and certificates with 
respect to any matter the decision for which is specifically provided for by these or other 
special conditions to be given and made by the OWNER are matters which are referred to 
hereinafter as excepted matters and shall be final and binding upon the CONTRACTOR  
and  shall  not  be set  aside on  account  of non-observance of any formality, any 



  

 

omission, delay or error in proceeding in or about the same or on any other ground or for 
any reason and shall be without Appeal. 

 

10.2 If any difference or dispute shall arise between the parties, hereto as to the 
construction or the true intent and meaning of any of the terms and conditions herein 
contained or as to any payment to be made in pursuance hereof or as to any other matter 
arising out of or connected with or incidental to these presents or as to the rights, duties 
and obligations of either party, such difference or disputes whenever and so often as the 
same shall arise, shall be referred to a Sole Arbitrator to be appointed by the OWNER 
and the decision of the Sole Arbitrator so appointed shall be final and binding on the 
parties.  The Arbitration proceedings shall be conducted in accordance with the rules 
under The Indian Arbitration Act for the time being inforce or of any other Act of 
Legislature passed in substitution thereof or modifications thereof and for the time being 
in force shall apply to such arbitration.   The venue of such arbitration will be 
Maharashtra. 

 

11. GENERAL 

 

11.1     CONDITIONS STIPULATED BY THE CONTRACTOR 

Terms and conditions, if any, stipulated by the CONTRACTOR while submitting his 
tender, or otherwise, shall be applicable only to the extent such terms and conditions are 
specifically accepted by the OWNER in writing. 

 

11.2     WRONGFUL APPROPRIATION OF MATERIALS 

Wrongful appropriation, or proven attempt of wrongful appropriation, of materials 
belonging to the OWNER or any other CONTRACTOR working within the OWNER 
premises or commission of any other criminal act by the CONTRACTOR, or his agents, 
or employees or workers shall be deemed to be a breach of contract on the part of the 
CONTRACTOR, and OWNER shall, in addition to the remedies available under this 
contract, be entitled to terminate the contract forthwith at the risk and cost of the 
CONTRACTOR. The decision of the OWNER in any of the above aspects shall be final 
and conclusive. 

 

11.3     CONTRACTOR TO PAY WAGES DIRECT TO HIS LABOURERS 

 

The CONTRACTOR shall effect the payment of wages to his labourers directly without 
the intervention of any intermediary and no amount by way of commission or otherwise 
shall be deducted or recovered from the wages of the workmen. 

 

12. CONTRACTOR'S SECURITY REGULATIONS 

 

12.1. The CONTRACTOR shall record in a register the name and permanent address of 



  

 

the personnel / labourers  detailed by him for the work, and the said register shall be kept 
at the CONTRACTORS Office and available for inspection by OWNER as and when 
required. 

 

12.2. The CONTRACTOR shall ensure that his personnel / labourers display the badges / 
passes on their person while entering / leaving the premises as well as at the work spot 
concerned. 

 

12.3. The CONTRACTOR shall collect the said security badge / passes daily and reissue 
them next day morning to his personnel / labourers, so that any unathorised person may 
not impersonate and force illegal entry at any later stage for which act the responsibility 
will be entirely that of the CONTRACTOR. 

 

12.4.    The  CONTRACTOR  shall  return  all  the  said  badges  /  passes  to  the  
OWNER immediately on termination of the contract work. 

 

12.5.    If the contract period / time is extended, the CONTRACTOR shall get the badges 
/ passes revalidated. 

 

12.6. The passes are valid at the specified work sites only and the CONTRACTOR shall 
ensure that his personnel / labourers will not loiter at other areas. 

 

12.7. The CONTRACTOR shall ensure that his personnel / labourers shall enter / leave 
the premises only through the authorised main or Project gate as indicated. 

 

12.8. The CONTRACTOR shall ensure that his personnel / labourers are checked in / out 
by his authorised representative for which he shall keep proper records at the project's 
gate. 

 

12.9. The CONTRACTOR shall be liable to pay to the OWNER the cost of the badges / 
passes at the rate fixed in case of failure to return the badges / passes. The 
CONTRACTOR shall also render satisfactory explanation if any passes are found 
missing / lost. 

 

12.10   The CONTRACTOR shall, before commencement of the work every day, report 
to the Operating Shift Supervisor-in- charge of the concerned unit /  area the number of 
personnel / labourers to be employed by him for the unit / area, and specify the job for 
which they have been brought into the unit / area. 

 

 

 

 



  

 

B.   SPECIAL CONDITION OF CONTRACT 

 

1.   General : 

  The following clauses shall be considered as an extension and not in 
limitation of obligation of the CONTRACTOR. All expenses incurred by the tenderer  in   
connection with obtaining information for submitting this tender including his visits to 
the site or efforts in compiling the tender shall  be borne by the tenderer  and  no  claims  
for  reimbursement  thereof shall  be entertained. 

 

 

2.   Access : 

The CONTRACTOR   should verify the site details including access, availability of 
water, power, dumping ground etc.  All contingencies connected with site and access are 
deemed to be catered for in the rates.  The CONTRACTOR shall submit along with his 
tender the details of his requirements of water, power etc. and how he proposes to obtain 
the same. 

 

3.         Contract : 

This is an item rate contract should be quoted for the complete scope of work described 
in the bill of quantities, drawings, specifications etc.  and the CONTRACTOR to finish 
the work consistent with true intent and meaning of the drawings, and specifications. 

The quantities mentioned in the bill of quantities are indicative only. 

 

Construction Programme : 

 

Time is deemed to be the essence of this contract.  The period of completion of whole 
work one years from the 7th day after the date of issue of work.  The tenderer shall 
furnish full details about his/their construction management programme, co-ordination 
with different specialised agencies, programme schedule of various stages of construction 
with their bar chart/ pert chart/CPM chart to achieve the target date of completion. 

The CONTRACTOR must follow his planning schedule and must adhere to the targets / 
programmes by deploying adequate resources. 

 

The CONTRACTOR shall mobilise all plant, machineries, equipments etc. required to 
adhere to the time schedule of various activities and events as per Bar Chart/ Pert 
Chart//CPM Chart and well in advance. 

 

The  work  shall  proceed  with  as  per  programme  schedule  of  various  stages  of 
construction shown in the bar Chart/Pert Chart/CPM Chart. 

The CONTRACTOR shall submit progress report every week which shall indicate but 
not be limited to the following : 

 



  

 

a)      Milestone of project accomplishment during the period under consideration.  

b)        Bottleneck if any and action proposed 

c)        Actual v/s planned progress in percent 

d)        Activities completed in the reporting period 

e)       On-going current activities 

f)         Critical activities to be undertaken and completed in current month  

g)        4 weeks look ahead 

Slippages and action proposed 

Project photographs 

Project Report in graphical / pictorial form 

Weekly report by contractor 

Monthly report by contractor 

 

In the event of overall slippage exceeding permissible limit as decided by the Engineer, 
the CONTRACTOR shall submit  a report  for the slippages  and  shall revise their 
planning schedule.   The CONTRACTOR shall submit a report explaining course of 
action to be taken to overcome such slippages in future and steps taken to meet revised 
target dates. 

 

6.   Maintenance liability 

The duration of the maintenance period will be one year from the date of completion. 
The CONTRACTOR shall be responsible for maintenance and rectification of defects 
during this period.  Any defects, deficiencies or failures noted during this period shall be 
rectified within 7 days of intimation in writing failing which the same will be done at 
CONTRACTORS risk and cost. 

 

7.    Materials and Samples 

All the materials required as per BoQ for the work are to be provided by the 
CONTRACTOR.The work shall be carried out using high quality materials and products 
from good source and reputed manufacturer respectively.  The tenderers shall furnish the 
details of  sources and manufacturers of materials and products, which they intend to use 
in the work if their tender is acceptable. 

 

Quality assurance should be strictly adhered to.   All materials are subject to inspection 
and approval of the Engineer before use in the work.   All works carried out and materials 
supplied shall conform to relevant latest Indian Standard Specification. 

 

The CONTRACTOR shall furnish the OWNER for approval adequate samples of all 
materials to be used in work and to permit tests and examinations thereof.  All materials 
used in the work shall be strictly as per approved samples and approved make. 

All materials, which are rejected, shall be forthwith removed from the site. 

 



  

 

 

 

Testing of materials : The testing of materials shall be carried out by approved 
laboratories at CONTRACTORS cost and the results will be binding.  The test results in 
original will be sent to the OWNER by the laboratory and a copy of the same sent to the 
CONTRACTOR. 

 

 9.   Testing of work and Material : 

The CONTRACTOR shall arrange to test materials and / or portions of the works in 
other approved laboratories at his own cost in order to prove their soundness and 
efficiency.  If after any such test the work or portion of works is found in the opinion of 
the Engineer to be defective or unsound, the CONTRACTOR shall pull down and redo 
the same at his own cost.  Defective materials shall immediately be removed from the 
site. 

10. Errors in the submission 

In case of any errors, which increase or decrease the amount of any item, the same shall 
be corrected.   However the contract price shall remain unchanged.   Necessary 
percentage correction will be applied to the corrected amount so as to reach the contract 
price. Any error in the submission shall not vitiate or release the CONTRACTOR from 
his obligations.In the event of discrepancy between description in words and figures, the 
description in words shall prevail. 

11. Alignment and Bench Marks 

 

The alignment of the work to be carried out under the contract shall be marked on the 
ground as per the drawing and as per the instructions of the OWNER.    For the purpose 
of facilitating the work, a series of temporary benchmarks will have to be established. 
These pillars will be constructed along the alignment and such other locations as may be 
instructed by the OWNER.   The CONTRACTOR shall provide necessary survey 
instruments and equipment and staff for use of OWNER for checking and other purposes.   
All expenses involved in the process of marking alignment on ground,checking the 
alignment, constructing masonry pillars and establishing benchmarks thereon shall be 
borne by the CONTRACTOR. It will be the responsibility of CONTRACTOR to ensure 
that the masonry pillars so constructed are not damaged during the period of work in 
progress. 

 

12. Labour rates and labour payments 

 

All the acts and rules regarding payment and other conditions of employing labours on 
the work shall be binding on the CONTRACTOR. The provisions of workmen's 
compensation Act are also binding on the CONTRACTOR, who shall be responsible for 
making all payment due under the Act. 

 

 



  

 

13. Supervisory Staff 

 

The CONTRACTOR shall engage on the work a team of qualified and experienced 
Engineer, capable of managing and executing the work properly. One Engineer shall be 
authorised  by the  CONTRACTOR  in  writing  to  receive  the  orders  issued  by the 
OWNER from time to time.  The CONTRACTOR shall be responsible for carrying out 
these orders promptly. 

 

14. Accidents 

Should any accident,   fatal or   otherwise   occur   during the execution of works, the 
CONTRACTOR shall keep the OWNER fully indemnified against all risks, claims, 
litigation‟s and financial burdens arising out of the same.  The OWNER shall be kept 
fully informed. 

 

15. Price 

Item rate contract no variation price should be quoted for the complete scope of work 

described in    Bill of quantities, drawings, specifications etc. and the CONTRACTOR 

to finish the work consistent    with true intent and meaning of the drawings and 

specifications. 

 

This is an item rate contract should be quoted for the complete scope of work described in  

the bill of quantities, drawings, specifications etc.   and the CONTRACTOR to finish the  

work consistent with    true intent and meaning of the drawings, and specifications. 

 

A Bill of Quantities is furnished and the quantities mentioned are indicative only. 

 

All  materials,  labour,  tools  and  tackles,  erection  equipment  will  be  to contractors account. 

The price should include all applicable taxes and duties etc. 

 

All quoted rates will be firm till the completion of contract.  No claim shall be entert ained 

for any revision. 



  

 

         No escalation in accepted rates due to increase in prices of materials, labour, 
transport, hire charges of plant and machineries, fuels, taxes and duties or levies any 
future new taxes, duties, levies etc. or any other causes or reasons direct or indirect is 
acceptable and rates accepted shall remain firm till the completion of the contract. 

16. Drawings : 

Two copies of all drawings, the Schedule of Quantities and Specification shall be 
furnished by the OWNER to the CONTRACTOR for his own use until the completion of 
the Contract. 

All important drawings are to be mounted on boards and placed in racks and indexed. 

The  CONTRACTOR  shall  prepare  shop  drawings  in  detail  for  all  important  and 
specialised works and send them for approval by the Engineer.  The CONTRACTOR 
shall not start the work prior to the approval of shop drawings by the Engineer. 

The checking and approval of drawings shall not relieve the CONTRACTOR from the 
responsibility for correctness of the engineering design, workmanship, material errors or 
omissions if any.  No detailed shop drawing shall be accepted by the Engineer unless it is 
complete and has been checked and approved by a qualified engineer of the 
CONTRACTOR  and  is  accompanied  by a detailed  plan  showing location  and  all 
relevant details. 

“As-Built” drawings for the completed contract works including all services, facilities 
provided comprising plans, sections, elevations, alignment, levels etc. all as required will 
be submitted within 30 days of completion of works. 

 

17. Dimensions : 

Figured dimensions are in all cases to be accepted in preference to scaled sizes.  large 
scale details take precedence over small scale drawings.   In case of discrepancy the 
CONTRACTOR is to ask for clarification before proceeding with the work. 

 

18. Environment : 

 

The CONTRACTOR shall take all precautions for safeguarding the environment during 
the course of the construction of the works.   He shall abide by all laws, rules and 
regulations inforce governing pollution and environmental protection that are applicable 
in the area where the works are situated. 

 

19. DELETION FROM SCOPE OF CONTRACT : 

 

The tender is for construction of JNARDDC - Proposed Construction of Cement 
Concrete Road in JNARDDC Premise at Nagpur. The OWNER will have the right to 
award the whole work to one tenderer  or to  split the work and award to more than one 
tenderer  without assigning any reasons for doing so.  The OWNER will also have the 
right to delete items of work from the scope of tender before award of work.  This will in 
no way affect other terms and conditions of contract.    The  CONTRACTOR  will  have  



  

 

no  claim  for  revision  of  rates,  other conditions, any compensation or loss suffered by 
him on this account. In such above cases,  the  CONTRACTOR  should  co-ordinate,  co-
operate  and  liaise  with  other agencies who will execute that deleted works and adjust 
his construction programme for the completion of work accordingly. 

 

20. Time Time is the essence of contract. To complete the works within the time 
schedule, shift working and night working may become necessary.In case night work is 
to be done due to the exigencies of the work, it is the CONTRACTOR's responsibility - 

i)     to obtain advance permission from the Engineer and also the security staff specifying 
the number of persons who will be employed and duration. 

ii)    to provide adequate area lighting for efficient execution of the work without accident 
risks and quality deterioration. The arrangements are to be the full satisfaction of the 
Engineer. The CONTRACTOR is wholly responsible for any accidents or bad quality of 
work due to inadequate arrangements made by him and he will fully indemnify the 
OWNER for any lapse. 

iii)       No extra claim will be entertained for the overtime and night work and any 
expenditure incurred by him on this account. 

 

21. DIRECT SUB CONTRACTOR 

 

(a)       Specialist works such as anti-termite, waterproofing, structural steel work, metal 
sheet roofing and cladding,   aluminium doors, windows and partitions, suspended false 
ceiling, granite and stone cladding, special floor finishes, special wall finishes, sanitary 
and plumbing works, fire fighting etc., covered in the Contract work shall be got 
executed by specialist agencies engaged by the CONTRACTOR as Direct Sub- 
Contractors on approval of the OWNER after adopting the procedures given below. 

(b)       Names of three specialised sub-agencies for each work shall be proposed at the 
time of submission  of  tender  itself  along  with  the  details  of  scope,  experience,  
financial standing etc.   Such sub-agencies shall be called Direct Sub Contractors.  The 
OWNER / ARCHITECT will have the right to call for additional information as may be 
required to assess the capability of Direct Sub Contractors or even to inspect their 
previous works  for  fully  satisfying  themselves  on     the  performance  of  the  Direct  
Sub Contractors.    The OWNER, thereafter will convey their approval to the 
CONTRACTOR for selection of Direct Sub Contractor, minimum being one number per 
trade or in the event of a special need for engaging more than one such specialist, upto a 
maximum of three in each trade.  The Bidder shall engage only such approved Direct Sub 
Contractor.  If OWNER / ARCHITECT  is not satisfied with the capacity and experience 
of the Direct Sub Contractor   proposed by the CONTRACTOR, the 
OWNER/ARCHITECT  shall have the right to nominate an agency / agencies of their 
choice whom the CONTRACTOR shall be bound to engage forthwith.  The decision of 
the OWNER / ARCHITECT in identifying and selection of Direct Sub Contractor shall 
be final and binding on the CONTRACTOR.  If during execution, the performance of 
any such Direct Sub Contractor   is found to be unsatisfactory, the OWNER shall reserve 



  

 

the right to order termination of such Direct Sub Contractor   and nominate alternative 
agency to continue the works.  The CONTRACTOR shall comply with such instructions 
promptly and effectively. 

  All the terms and conditions under this Contract shall be equally enforceable 
on the Direct Sub Contractor for each trade and accordingly the CONTRACTOR shall 
have a tie up with each of the Direct Sub-Contractors. 

 

For all items of works coming under Nominated Sub Contractor and Direct Sub 
Contractor   as well as any other specialist agencies directly engaged by the 
CONTRACTOR, the CONTRACTOR shall arrange to obtain from the respective sub- 
contractors/specialist agencies fully detailed shop drawings / fabrication drawings and 
material specifications for specialist works and submit the same in triplicate for 
OWNER‟S / ARCHITECT‟S prior approval.  All shop drawings shall reflect the design 
intent as provided in the construction drawings and shall not be deviated without prior 
permission.  The shop drawings shall be based on the actual site conditions and shall take 
into account all coordination as may be required in order to avoid any clash or 
interference with other service lines or any other building features.  The shop drawings 
shall be fully supported by necessary design calculations wherever applicable or as 
directed by the ARCHITECT through the CONTRACTORS.  Such design calculations 
shall be carried out by a competent agency and shall also comply with relevant Indian / 
International standards as applicable.  Wherever so required, the OWNER reserves the 
right to demand a certificate as to the correctness of the design to be issued after 
verification by an independent proof checking agency whom the OWNER may either 
approve or nominate. 

  All charges for preparing the shop drawings, coordination drawings, 
preparation of design, getting the same proof checked including carrying out any other 
modifications as necessary shall be fully covered in the quoted rates and no extra shall be 
payable for adherence of the above requirement. 

(c)       That  the  ARCHITECT  and  his  representative  shall  have  right  of  access  to  
the workshops and other places of the nominated Direct Sub-Contractor. 

(d)      The CONTRACTOR shall for general attendance upon Sub-Contractors including 
free use of plant scaffolding and is to allow them the use of sanitary conveniences, 
storage facilities for storing materials, other amenities and affording them all reasonable 
facilities for carrying out their Contracts. 

 

22. PAYMENT 

Every interim stage payment shall be on against Contractor’s measurement RUNNING 
Bills( RAs) s duly certified by the Engineer and the payment shall be released within 15 
days of certification. The contractor shall be reimbursed against GST invoice raised plus 
GST. GST shall be paid to Govt in advance by the contractor .Same shall be paid in Bill 
Amount 

 

Deductions on account of Tax Deducted at Source (TDS) for Income Tax and Works 



  

 

Contract Tax at the prevailing rates, and any other applicable amount shall be made from 
the due amount before effecting payment. 

The final bill will be paid within 30 days of certification. 

The CONTRACTOR shall take photos and video from the locations approved by the 
ARCHITECT to show the progress of work at monthly intervals throughout the 
construction period and furnish photographs and video cassettes of required duration duly 
indicating therein the specified number of negative / prints affixed in albums. 



  

 

     FORM – “A” 

                 FINANCIAL INFORMATION/Turnover certificate 

 

 

 

Financial Analysis-Details to be furnished duly supported by figures in balance sheet  account for  

the last 03 financial  years duly certified by the Chartered Accountant. (Copies to be attached). 

 

 

   Sl.No.            Year  2021-22     2022-23       2023-24 

   1    Gross Annual Turn Over    

 

 

 

 

 

 

 

Signature of Chartered Accountant with Seal                        Signature of Applicant(s) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

 

                                                                FORM – “B” 

DETAILS OF WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEARS 

 

 

Sl. No. Name of work/ project 
and location 

Name of 

organization 
where the 
work was 
done 

Cost of 

work in 
rupees 

Actual date of 

 completion 

Name and 

address/ 
telephone no. of 
officer to whom 
reference may be 
made 

 
Remarks 

 

1

 

2 

 

3 

 

4 

 

5 

 

6 

 

7

 
       

 

 

SUBMIT     WORK ORDER AND WORK COMPLETION  OF ALL  PROJECTS MENTIONED  

 

Scanned copy of details of the works completed by the contractor, certificate from the head of the Office 

under whom the works are completed should be enclosed alongwith  Form B. 

    

Signature of Bidder Applicant(s) 

 

 



 

 

 

 



Sr. No
ITEM NO DESCRIPTION QTY UNIT

1 21.06 Excavation for foundation in hard murum including removing the excavated material upto
distance of 50 metres beyond the building area and stacking and spreading as directed,
dewatering, preparing the bed for the foundation and necessary back filling, ramming,
watering including shoring and strutting etc. complete. (Lift upto 1.50 m) By Mechanical
Means

237.24 Cum

2 28.04 Providing uncoursed rubble masonry of trap / granite / quartzite / gneiss stones in
cement mortar 1:6 in superstructure including racking out joints when plastering is to be
done / striking joints when no plastering is to be done on inside watering and
scaffolding etc.complete.

35 Cum

3 24.01 Providing and laying Cast in situ/Ready Mix cement concrete in M-10 of trap/ granite/
quartzite/ gneiss metal for foundation and bedding including bailing out water, Steel
centering, formwork, laying/pumping, compacting, roughening them if special finish is to be
provided, finishing if required and curing complete, with fully automatic micro processor
based PLC with SCADA enabled reversible Drum Type mixer/concrete Batch mix plant (Pan
mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade)

18.29 Cum

4 25.11 Providing and laying in situ /Ready Mix cement concrete M-20 of trap / granite /quartzite/
gneiss metal for R.C.C. work in foundations like raft, strip foundations, grillage and
footings of R.C.C. columns and steel stanchions etc. including bailing out water, Steel
centering formwork, laying/pumping cover blocks, compaction and curing roughening the
surface if special finish is to be provided (Excluding reinforcement and structural steel) etc.
complete, with fully automatic micro processor based PLC with SCADA enabled reversible Drum 
Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand 
VSI Grade)

39.25 Cum

5 25.31 Providing and laying Cast in situ/Ready Mix cement concrete M-20 of trap / granite
/quartzite/ gneiss metal for R.C.C. columns as per detailed designs and drawing or as directed 
including steel centering, formwork, cover blocks, laying/pumping, compaction finishing the formed 
surfaces with cement mortar 1:3 of sufficient minimum thickness to give a smooth and even surface 
or roughening if special finish is to be provided and curing etc.
complete.(Excluding reinforcement and structural steel).with fully automatic micro processor
based PLC with SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan
mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade)

33.05 Cum

6 25.5 Providing and laying Cast in situ/Ready Mix cement concrete M-20 of trap /
granite/quartzite/ gneiss metal for R.C.C. beams and lintels as per detailed designs and
drawings or as directed including steel centering, formwork, cover blocks,
laying/pumping, compactionand roughening the surface if special finish is to be provided
and curing etc. complete. (Excluding reinforcement and structural steel). with fully
automatic micro processor based PLC with SCADA enabled reversible Drum Type mixer/
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VSI
Grade)

23.87 Cum

7 26.17 Providing and laying Cast in situ/Ready Mix cement concrete in M-20 of trap/ granite/
quartzite/ gneiss metal for R.C.C. pardi of required thickness including steel centering,
formwork, cover blocks, laying/pumping, compacting , curing , finishing and rougheningthem if
special finish is to be provided and curing complete.(Excluding reinforcement and
structural steel).with fully automatic micro processor based PLC with SCADA enabled
reversible Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine
aggregate (Crushed sand VSI Grade)

104.44 Cum

8 26.33 Providing and fixing in position TMT - FE - 500 bar reinforcement of various diameters for
R.C.C. pile caps, footings, foundations, slabs, beams columns, canopies, staircase,
newels, chajjas, lintels pardis, copings, fins, arches etc. as per detailed designs,
drawings and schedules. including cutting, bending, hooking the bars, binding with wires or tack
welding and supporting as required complete.

22.98 MT

9 46.11 Dismantling stone masonry in lime or cement mortar including stacking the materils as
directed with all leads, lifts etc.

112.63 Cum

10 46.29 Dismantling the R.C.C. Work 1:2:4 and sorting out the materials such as steel etc. as directed
and stacking them within the specified lead as directed etc. complete. 36.73 Cum

11 32.06 Providing internal cement plaster 20mm thick in Single coats in cement mortar 1:5 without
neeru finish, to concrete, brick surface, in all positions including scaffolding and curing etc.
complete 1146.3 Sq.m

SCHEDULE OF WORK WITH BOQ 
 Price bid  TENDER no : Ref :  23 /JNARDDC/S&P/2024-25/W-16     dated 26 Nov 2024        

CONSTRUCTION / REPAIR OF BOUNDARY WALL AT JNARDDC PREMISE, NAGPUR



12 32.24 Providing patti/ band 100mm wide on plastered surface 12 mm to 15 mm thick in C.M. 1:3 lineand 
level including neat finishing scaffolding curing etc. complete. 65 Rmt

13 35.25 Providing and applying two coats of exterior acraylic emulsion paint confirming to
corresponding I.S. of approved manufacture and of approved colour to the plastered surfaces
including cleaning ,preparing the plaster surface, applying primer coat ,scaffolding if
necessary , and watering the surface for two days etc complete.

1146.3 Sq.m

14 Quality Control Test
Concrete Mix Design with all tests on basic material 1 No
Water absortion,specific gravity impact value / crushing value of aggregates 2 No
Basic test of Cement 1 No
Fineness modulus and silt content of sand 2 No
Compressive strength of CC Cube ( Set of 3 cubes) 10 No
Steel -Upto 16 mm dia 3 No
For Agreegate (Sieve Analysis) 1 No
Water will be in the scope of contractor only. If electricty required same will be 
provided  @0.25% will be deducted ( as per tender clause ).  This is protected sheet . 
Priced should be quoted with all reputed brands materials only. Sub standard quality of 
materials will be rejected.



Sr. No
ITEM NO DESCRIPTION QTY UNIT

1 21.06 Excavation for foundation in hard murum including removing the excavated material upto
distance of 50 metres beyond the building area and stacking and spreading as directed,
dewatering, preparing the bed for the foundation and necessary back filling, ramming,
watering including shoring and strutting etc. complete. (Lift upto 1.50 m) By Mechanical
Means

237.24 Cum

2 28.04 Providing uncoursed rubble masonry of trap / granite / quartzite / gneiss stones in
cement mortar 1:6 in superstructure including racking out joints when plastering is to be
done / striking joints when no plastering is to be done on inside watering and
scaffolding etc.complete.

35 Cum

3 24.01 Providing and laying Cast in situ/Ready Mix cement concrete in M-10 of trap/ granite/
quartzite/ gneiss metal for foundation and bedding including bailing out water, Steel
centering, formwork, laying/pumping, compacting, roughening them if special finish is to be
provided, finishing if required and curing complete, with fully automatic micro processor
based PLC with SCADA enabled reversible Drum Type mixer/concrete Batch mix plant (Pan
mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade)

18.29 Cum

4 25.11 Providing and laying in situ /Ready Mix cement concrete M-20 of trap / granite /quartzite/
gneiss metal for R.C.C. work in foundations like raft, strip foundations, grillage and
footings of R.C.C. columns and steel stanchions etc. including bailing out water, Steel
centering formwork, laying/pumping cover blocks, compaction and curing roughening the
surface if special finish is to be provided (Excluding reinforcement and structural steel) etc.
complete, with fully automatic micro processor based PLC with SCADA enabled reversible Drum 
Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand 
VSI Grade)

39.25 Cum

5 25.31 Providing and laying Cast in situ/Ready Mix cement concrete M-20 of trap / granite
/quartzite/ gneiss metal for R.C.C. columns as per detailed designs and drawing or as directed 
including steel centering, formwork, cover blocks, laying/pumping, compaction finishing the formed 
surfaces with cement mortar 1:3 of sufficient minimum thickness to give a smooth and even surface 
or roughening if special finish is to be provided and curing etc.
complete.(Excluding reinforcement and structural steel).with fully automatic micro processor
based PLC with SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan
mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade)

33.05 Cum

6 25.5 Providing and laying Cast in situ/Ready Mix cement concrete M-20 of trap /
granite/quartzite/ gneiss metal for R.C.C. beams and lintels as per detailed designs and
drawings or as directed including steel centering, formwork, cover blocks,
laying/pumping, compactionand roughening the surface if special finish is to be provided
and curing etc. complete. (Excluding reinforcement and structural steel). with fully
automatic micro processor based PLC with SCADA enabled reversible Drum Type mixer/
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VSI
Grade)

23.87 Cum

7 26.17 Providing and laying Cast in situ/Ready Mix cement concrete in M-20 of trap/ granite/
quartzite/ gneiss metal for R.C.C. pardi of required thickness including steel centering,
formwork, cover blocks, laying/pumping, compacting , curing , finishing and rougheningthem if
special finish is to be provided and curing complete.(Excluding reinforcement and
structural steel).with fully automatic micro processor based PLC with SCADA enabled
reversible Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine
aggregate (Crushed sand VSI Grade)

104.44 Cum

8 26.33 Providing and fixing in position TMT - FE - 500 bar reinforcement of various diameters for
R.C.C. pile caps, footings, foundations, slabs, beams columns, canopies, staircase,
newels, chajjas, lintels pardis, copings, fins, arches etc. as per detailed designs,
drawings and schedules. including cutting, bending, hooking the bars, binding with wires or tack
welding and supporting as required complete.

22.98 MT

9 46.11 Dismantling stone masonry in lime or cement mortar including stacking the materils as
directed with all leads, lifts etc.

112.63 Cum

10 46.29 Dismantling the R.C.C. Work 1:2:4 and sorting out the materials such as steel etc. as directed
and stacking them within the specified lead as directed etc. complete. 36.73 Cum

11 32.06 Providing internal cement plaster 20mm thick in Single coats in cement mortar 1:5 without
neeru finish, to concrete, brick surface, in all positions including scaffolding and curing etc.
complete 1146.3 Sq.m

SCHEDULE OF WORK WITH BOQ 
 Price bid  TENDER no : Ref :  23 /JNARDDC/S&P/2024-25/W-16     dated 26 Nov 2024        

CONSTRUCTION / REPAIR OF BOUNDARY WALL AT JNARDDC PREMISE, NAGPUR



12 32.24 Providing patti/ band 100mm wide on plastered surface 12 mm to 15 mm thick in C.M. 1:3 lineand 
level including neat finishing scaffolding curing etc. complete. 65 Rmt

13 35.25 Providing and applying two coats of exterior acraylic emulsion paint confirming to
corresponding I.S. of approved manufacture and of approved colour to the plastered surfaces
including cleaning ,preparing the plaster surface, applying primer coat ,scaffolding if
necessary , and watering the surface for two days etc complete.

1146.3 Sq.m

14 Quality Control Test
Concrete Mix Design with all tests on basic material 1 No
Water absortion,specific gravity impact value / crushing value of aggregates 2 No
Basic test of Cement 1 No
Fineness modulus and silt content of sand 2 No
Compressive strength of CC Cube ( Set of 3 cubes) 10 No
Steel -Upto 16 mm dia 3 No
For Agreegate (Sieve Analysis) 1 No
Water will be in the scope of contractor only. If electricty required same will be 
provided  @0.25% will be deducted ( as per tender clause ).  This is protected sheet . 
Priced should be quoted with all reputed brands materials only. Sub standard quality of 
materials will be rejected.
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